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 B.M. 410 Elev. 468.311

 Based On NAVD Of 1988

CHISEL SQUARE IN BRIDGE PARAPET

ALIGNMENT
DESIGN/SITE SURVEY

ALN-001

LEGEND

- BORING LOCATION

1

1

/ WESTON & SAMPSON

SURVEY NOTES:

1.) DIGITAL FILE NAME: EXITS5-6.GRN

2.) DIGITAL DTM FILE NAME: X5-6DTM.GRN

3.) PLOT ROTATION ANGLE TO NEAREST FULL DEGREE: 0

4.) ACCURACY CHECKS,R.O.W. INFO, AND CONTROL BY: CONNDOT DIST. 4

5.) FIELD BOOKS: 34-308 BOOKS A & B

6.) 200 FOOT GRID BASED ON CONNECTICUT COORDINATE SYSTEM

    N.A.D. 1983

7.) VERTICAL DATUM BASED ON N.A.V.D. 1988

8.) PHOTOGRAMMETRY BY: GOLDEN AERIAL SURVEYS, INC.

                 NEWTOWN, CT  06470

                 G.A.S. PROJECT NO. 34-308

                 G.A.S. NO. 01-093

9.) SUPPLEMENTAL FIELD EDIT PERFORMED BY A-N CONSULTING 

  ENGINEERS BETWEEN NOV.  2002 AND MAY 2005.

10.) UNDERGROUND UTILITY LOCATIONS DEPICTED AND NOTED HEREON HAVE

  BEEN COMPILED,  IN PART, FROM RECORD MAPPING SUPPLIED BY THE

  RESPECTIVE UTILITY  COMPANIES OR GOVERNMENTAL AGENCIES AND

  FROM OTHER SOURCES.  THESE LOCATIONS MUST BE CONSIDERED 

  APPROXIMATE IN NATURE.   ADDITIONALLLY, OTHER SUCH FEATURES MAY 

  EXIST ON THE SITE, THE EXISTENCE OR LOCATION OF WHICH ARE 

  UNKNOWN TO A-N CONSULTING ENGINEERS.  THE SIZE, LOCATION AND

  EXISTANCE OF ALL SUCH FEATURES MUST BE FELD DETERMINED AND

  VERIFIED BY APPROPRIATE AUTHORITIES PRIOR TO CONSTRUCTION.  CALL

  BEFORE YOU DIG  1-800-922-4455.

11.) INLAND LIMITS WERE FLAGGED BY FITZGERALD AND HALLIDAY IN  2002 

  AND 2004 AND FIELD LOCATED BY A-NCE IN  2002 AND 2004.

12.) LIMITED FIELD MEASUREMENTS AND OTHER SOURCES.   IT IS NOT TO BE

  THIS MAP WAS PREPARED FROM RECORD RESEARCH, OTHER MAPS,

  CONSTRUED AS A PROPERTY/BOOUNDARY OR LIMMITED PROPERTY/

  BOUNDARY SURVEY AND IS SUBJECT TO SUCH FACTS AS SAID

  SURVEYS MAY DISCLOSE..

13.) SUPPLEMENTAL SURVEY PERFORMED BY CTDOT  JUNE 27, 2013.

03.003



 B.M. 409x

RR SPIKE IN 36" LOCUST STUMP.

 Based On NAVD Of 1988
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DESIGN/SITE SURVEY

BORING LOCATIONS
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TYP-001

S1

C

B. SABEAN

N. ROLFE

}

I-84 EASTBOUND OFF RAMP

I-84 EASTBOUND OFF RAMP

SHOULDER TREATMENT HIGH SIDE OF BANK

(EB OFF RAMP)

} STATION 515+59 - 520+65
* 0-14’ } STATION  515+59 - 517+00

   14’ } STATION  517+00 - 520+65

GENERAL NOTES:

1. MAY REQUIRE ATTACHABLE EXTENSIONS OR CUT-OFF PLATES

ON PAVING EQUIPMENT.

2. WHERE S2 IS FLATTER THAN 2% THE CONTRACTOR SHALL VERIFY

THE CROSS SLOPE AT EACH 25’ INTERVAL (PAYMENT SHALL BE

INCLUDED IN THE COST OF THE BITUMINOUS CONCRETE PAY ITEM

- THERE WILL BE NO DIRECT PAYMENT.)

3. S2 SHALL BE 1% MINIMUM.

7% MAX. DIFFERENCE

> 8’

4’ TO < 8’

< 4’

W B

0’ TO 4’

0’ TO 4’

0’ > 8’

4’

0’

CB

S1 S2

SHOULDER WIDTH - WTRAVELED WAY

EXISTING GROUND

2:1
 M

AX.

12:1

24

0.015 FT/FT

START

STA. 517+33

18

23

4’ 4’

VARIES*

0-14’

0.015 FT/FT

2

4

5

17

14

1

2

16EXISTING SURFACE

0.015 FT/FT

14’ 8’

0.015 FT/FT

14

5

4

3

18

23

REMOVE

EXISTING NOISE WALL

EXISTING GROUND

5’5’

2:1 M
AX.

25

23

4’

12:1VARIES 0.04 FT/FT MAX. SEE SECTIONS

10’

18

5

4

315

14
1

**   12’

* VARIES 0’-12’
}

MATCH EXISTING

} STATION 503+30 - 511+16

* * STATION 507+00 - 511+16

*   0-12’  } STATION 503+30 - 505+44

NOTE: TYPICAL SECTIONS THIS SHEET FOR
      CONTRACT WORK AT INTERCHANGE 5

26

25

26

24

EXISTING

SURFACE

EXISTING 

CONCRETE PAVEMENT

I-84 RAMPS

ROUTE 37

SECOND AVENUE

LEGEND

15

2

NOTE:  FOR BITUMINOUS CONCRETE WEDGE COURSE

USE HMA s0.5 IN LIFTS NOT TO EXCEED 3 INCHES.

TYPICAL SECTIONS
INTERCHANGE 5

15

1

1

1
1

1
1

REMOVE

1 POINT OF APPLICATION OF GRADE

  

2 2" PMA s0.5 

3 4" PMA s0.5 (PLACED IN TWO EQUAL LIFTS)

4 6" HMA s1.0 (PLACED IN TWO EQUAL LIFTS)

5 12" SUBBASE (20" IN ROCK CUT)

 

6 2" PMA s0.5

7 4" PMA s0.5 (PLACED IN TWO EQUAL LIFTS)

8 6" HMA s1.0 (PLACED IN TWO EQUAL LIFTS)

9 4" PROCESSED AGGREGATE BASE

10 6" SUBBASE (15" IN ROCK CUT)

11 4" HMA s0.5 (PLACED IN TWO EQUAL LIFTS)

12 6" PROCESSED AGGREGATE BASE

13 10" SUBBASE (18" IN ROCK CUT)

 

14 CUT BITUMINOUS CONCRETE PAVEMENT

15 MATERIAL FOR TACK COAT

16 MILL BITUMINOUS CONCRETE PAVEMENT

17 BITUMINOUS CONCRETE WEDGE COURSE (SEE NOTE BELOW)

18 BITUMINOUS CONCRETE PARK CURBING

19 BITUMINOUS CONCRETE LIP CURBING

20 CONCRETE CURBING

21 5’ CONCRETE SIDEWALK

22 PRECAST CONCRETE BARRIER CURB (F-SHAPE SINGLE FACE)

23 METAL BEAM RAIL (TYPE RB-350)

24 6" PROCESSED AGGREGATE

25 TOPSOIL (4" THICK)

26 TURF ESTABLISHMENT

27 TURP ESTABLISHEMNT-LAWN

SCALE AS NOTED
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TYP-002

B. SABEAN

N. ROLFE

2

VARIES 22’ MIN.*

VARIES

5

4

12:1

}

} STATION 511+16 - 515+86

* 22’ MIN. } STATION 514+60 - 515+86

* 22’ } STATION 511+16 - 513+95

* 12’-0’ } STATION 557+16 - 565+00

5

4

3

15

14

1

0.02 FT/FT

VARIES 12’-0’*10’ }

0.06 FT/FT

18

4’

23

12:1

1.5
:1

 M
A

X
.

SEE S
TEEPEN

ED
 S

LO
PE P

R
O

TEC
TIO

N

D
ETA

IL
 S

H
EET M

D
S-0

01

26

22

STATION 566+00 - 567+40

I-84 EASTBOUND OFF RAMP

I-84 WESTBOUND OFF RAMP

PRECAST CONCRETE BARRIER CURB

(F-SHAPE SINGLE FACE)

INSTALLATION DETAIL

NOTE: TYPICAL SECTIONS THIS SHEET FOR
      CONTRACT WORK AT INTERCHANGE 5

25

26

24

24

2625

I-84 RAMPS

ROUTE 37

SECOND AVENUE

LEGEND

14

15

16

15

14

15

2

25

23

18

12:1

TYPICAL SECTIONS
INTERCHANGE 5

EXISTING I-84

SURFACE

EXISTING CROSS

SLOPE VARIES

EXISTING CONCRETE PAVEMENT

EXISTING CONCRETE PAVEMENT

EXISTING I-84 SURFACE

1

1

NOTE:  FOR BITUMINOUS CONCRETE WEDGE COURSE

USE HMA s0.5 IN LIFTS NOT TO EXCEED 3 INCHES.

1 POINT OF APPLICATION OF GRADE

  

2 2" PMA s0.5 

3 4" PMA s0.5 (PLACED IN TWO EQUAL LIFTS)

4 6" HMA s1.0 (PLACED IN TWO EQUAL LIFTS)

5 12" SUBBASE (20" IN ROCK CUT)

 

6 2" PMA s0.5

7 4" PMA s0.5 (PLACED IN TWO EQUAL LIFTS)

8 6" HMA s1.0 (PLACED IN TWO EQUAL LIFTS)

9 4" PROCESSED AGGREGATE BASE

10 6" SUBBASE (15" IN ROCK CUT)

11 4" HMA s0.5 (PLACED IN TWO EQUAL LIFTS)

12 6" PROCESSED AGGREGATE BASE

13 10" SUBBASE (18" IN ROCK CUT)

 

14 CUT BITUMINOUS CONCRETE PAVEMENT

15 MATERIAL FOR TACK COAT

16 MILL BITUMINOUS CONCRETE PAVEMENT

17 BITUMINOUS CONCRETE WEDGE COURSE (SEE NOTE BELOW)

18 BITUMINOUS CONCRETE PARK CURBING

19 BITUMINOUS CONCRETE LIP CURBING

20 CONCRETE CURBING

21 5’ CONCRETE SIDEWALK

22 PRECAST CONCRETE BARRIER CURB (F-SHAPE SINGLE FACE)

23 METAL BEAM RAIL (TYPE RB-350)

24 6" PROCESSED AGGREGATE

25 TOPSOIL (4" THICK)

26 TURF ESTABLISHMENT

27 TURP ESTABLISHMENT-LAWN

SCALE AS NOTED
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LB

RAMP

3

4

5

18

12:1

1

RAMP

3

4

5

18

12:1

1

RAMP

3

4

5

18

12:1

1
26

26

26

2:1 M
AX.

LB

WESTBOUND OFF RAMP

STATION 63+03 TO 64+76

WESTBOUND OFF RAMP

STATION 62+00 TO 63+03

WESTBOUND OFF RAMP

TYP-003

23

LB

LB

VARIES

STATION 64+76.00 TO 67+50.00

EXIST.
CONC. PAVT.

VARIES

25

NOTE: TYPICAL SECTIONS THIS SHEET FOR 

    CONTRACT WORK AT INTERCHANGE 6

.06 FT/FT
.02 FT/FT

.02 FT/FT .02 FT/FT

.06 FT/FT .02 FT/FT .02 FT/FT .02 FT/FT .06 FT/FT

.06 FT/FT
.02 FT/FT

.02 FT/FT .02 FT/FT .06 FT/FT

25

25

25

25

25 26

26

12:1

12:1

I-84 RAMPS

ROUTE 37

SECOND AVENUE

LEGEND

2:1 M
AX.

12:1

18

24

26

LB

EASTBOUND ON RAMP

TYPICAL SECTION

25

.02 FT/FT
.06 FT/FT 27

3

4

5

1

*

14

15
17

14 15

16

18

18

NOTE:  FOR BITUMINOUS CONCRETE WEDGE COURSE

USE HMA s0.5 IN LIFTS NOT TO EXCEED 3 INCHES.

TYPICAL SECTIONS
INTERCHANGE 6

1
1

2:1 M
AX.

12’8’4’ 12’

VARIES

12’ - 0’

VARIES

4’ - 0’
     VARIES
SEE CROSS SECTIONS

4’12’12’12’8’4’

12’

VARIES 

2’ - 8’4’ 12’

0’-12’ 10’ 3’

12’ 4’ 4’

1

1

EXISTING CONCRETE PAVEMENT

EXISTING I-84

SURFACE

2:1 M
AX.

VARIES

*NOTE:

 PAVEMENT FOR RAILING TO BE PLACED UNDER GUIDE RAIL IN AREAS

 ADJACENT TO A WETLAND IN LIEU OF PROCESSED AGGREGATE.

 I-84 EB STA 111+75 RT. TO STA 115+25 RT.

1 POINT OF APPLICATION OF GRADE

  

2 2" PMA s0.5 

3 4" PMA s0.5 (PLACED IN TWO EQUAL LIFTS)

4 6" HMA s1.0 (PLACED IN TWO EQUAL LIFTS)

5 12" SUBBASE (20"IN ROCK CUT)

 

6 2" PMA s0.5

7 4" PMA s0.5 (PLACED IN TWO EQUAL LIFTS)

8 6" HMA s1.0 (PLACED IN TWO EQUAL LIFTS)

9 4" PROCESSED AGGREGATE BASE

10 6" SUBBASE (15" IN ROCK CUT)

11 4" HMA s0.5 (PLACED IN TWO EQUAL LIFTS)

12 6" PROCESSED AGGREGATE BASE

13 10" SUBBASE (18" IN ROCK CUT)

 

14 CUT BITUMINOUS CONCRETE PAVEMENT

15 MATERIAL FOR TACK COAT

16 MILL BITUMINOUS CONCRETE PAVEMENT

17 BITUMINOUS CONCRETE WEDGE COURSE (SEE NOTE BELOW)

18 BITUMINOUS CONCRETE PARK CURBING

19 BITUMINOUS CONCRETE LIP CURBING

20 CONCRETE CURBING

21 5’ CONCRETE SIDEWALK

22 PRECAST CONCRETE BARRIER CURB (F-SHAPE SINGLE FACE)

23 METAL BEAM RAIL (TYPE RB-350)

24 6" PROCESSED AGGREGATE

25 TOPSOIL (4" THICK)

26 TURF ESTABLISHMENT

27 TURF ESTABLISHMENT-LAWN

2:1 M
AX.

2:1 M
AX.

SCALE AS NOTED
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20 20

LB

TYP-004

2:1 M
AX.

VARIES
VARIESVARIES

VARIES

LB
5’ 11’ 11’ 2’ 5’5’11’11’2’5’

SECOND AVENUE

12

11

13

ROUTE 37

TYPICAL SECTION

.025 FT/FT .025 FT/FT

27

25

25

25 2721 21

R.O.W.

R.O.W.

12:1

.02 FT/FT

.02 FT/FT

.02 FT/FT**

* NOTE:

MATCH EXISTING GUTTER GRADE AT CURB

STATION 46+49 TO 47+09 RIGHT.

I-84 RAMPS

ROUTE 37

SECOND AVENUE

LEGEND

NOTE: TYPICAL SECTIONS THIS SHEET FOR
      CONTRACT WORK AT INTERCHANGE 6

6

15

6

89

10

18

24

25

2327

21
16

6

8

9

10

20

27

TYPICAL SECTIONS

INTERCHAGE 6

NOTE:  FOR BITUMINOUS CONCRETE WEDGE COURSE

USE HMA s0.5 IN LIFTS NOT TO EXCEED 3 INCHES.

*

* NOTE:

  CONCRETE PARK CURBING 

  NORTH CORNER OF 

  HAYESTOWN AVE. AND ROUTE 37

  STA. 30+54 LT. TO 316+60 RT.

12’ 5’12’5’

MATCH EXIST.
GROUND AT R.O.W.

MATCH EXIST.
GROUND AT R.O.W.

1
1

1
1

2’

14

15

14

15

1 POINT OF APPLICATION OF GRADE

  

2 2" PMA s0.5 

3 4" PMA s0.5 (PLACED IN TWO EQUAL LIFTS)

4 6" HMA s1.0 (PLACED IN TWO EQUAL LIFTS)

5 12" SUBBASE (20" IN ROCK CUT)

 

6 2" PMA s0.5

7 4" PMA s0.5 (PLACED IN TWO EQUAL LIFTS)

8 6" HMA s1.0 (PLACED IN TWO EQUAL LIFTS)

9 4" PROCESSED AGGREGATE BASE

10 6" SUBBASE (15" IN ROCK CUT)

11 4" HMA s0.5 (PLACED IN TWO EQUAL LIFTS)

12 6" PROCESSED AGGREGATE BASE

13 10" SUBBASE (18" IN ROCK CUT)

 

14 CUT BITUMINOUS CONCRETE PAVEMENT

15 MATERIAL FOR TACK COAT

16 MILL BITUMINOUS CONCRETE PAVEMENT

17 BITUMINOUS CONCRETE WEDGE COURSE (SEE NOTE BELOW)

18 BITUMINOUS CONCRETE PARK CURBING

19 BITUMINOUS CONCRETE LIP CURBING

20 CONCRETE CURBING

21 5’ CONCRETE SIDEWALK

22 PRECAST CONCRETE BARRIER CURB (F-SHAPE SINGLE FACE)

23 METAL BEAM RAIL (TYPE RB-350)

24 6" PROCESSED AGGREGATE

25 TOPSOIL (4" THICK)

26 TURF ESTABLISHMENT

27 TURF ESTABLISHMENT-LAWN

SCALE AS NOTED
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MDS-001 

B

1

33

1

STATION Rp Sp F C B RIPRAP

2’ 2’ 1’ MODIFIED

C
L

C
L

A

12’ 10’

OUTLET

A

C

3Sp

MISCELLANEOUS DETAILS

PREFORMED SCOUR HOLE TYPE 1

OUTLET I-84 EXIT 6 EASTBOUND ON-RAMP STA. 110+62

PLAN VIEW

110+62

3:1 SIDE SLOPE

6" GRANUALAR FILL

2SpSp

Rp

12"

F

(NOT TO SCALE)

SECTION A-A

GENERAL NOTES: CONSTRUCTION SEQUENCING NOTES (SUGGESTED):

SCALE 1"=10’

24" METAL

CULVERT END

EXIST. 24" CMP

24" METAL

CULVERT END

METAL CULVERT END

CONSTRUCTION ENTRANCE

(ANTI-TRACKING PAD)

100 YEAR

FEMA FLOOD

ELEV 389.9

HANDLING WATER (SITE NO.2)

OUTLET I-84 EXIT 6 EASTBOUND ON-RAMP STA. 110+62

1. INSTALL SEDIMENT CONTROL SYSTEM.

2. INSTALL TEMPORARY BY-PASS DRAINAGE PIPE IN ACCORDANCE WITH THE 

HANDLING WATER SPECIAL PROVISION. THE TEMPORARY PIPE WILL REMAIN 

OPERABLE DURING THE CONSTRUCTION OF THE SCOUR HOLE.

3. CONSTRUCTION OF THE SCOUR HOLE AND GRADING AS SHOWN IN THE 

CONTRACT DRAWINGS.  ADJUST THE TEMPORARY PIPE LOCATION AS REQUIRED 

TO PERFORM THE WORK.

4. REMOVE TEMPORARY BY-PASS DRAINAGE PIPE AND SEDIMENT CONTROL 

SYSTEM WHEN WORK IS COMPLETED OR AS DIRECTED BY THE ENGINEER.

1. REFER TO MPT-001 FOR ADDITIONAL STAGING INFORMATION.

2. REFER TO MDS-001 FOR SCOUR HOLE DETAIL.

3. REFER TO THE HANDLING WATER SPECIAL PROVISION, NOTICES TO 

CONTRACTOR, AND THE APPROVED PERMITS FOR ADDITIONAL REQUIREMENTS.

4. THE CONTRACTOR SHALL PROVIDE FOR DEWATERED PLAN AS APPROVED BY 

THE ENGINEER.

5. THE COST OF DEWATERING AND HANDLING WATER AS REQUIRED TO 

CONSTRUCT THE SCOUR HOLE AND GRADING AND INCIDENTAL CONSTRUCTION 

TO THE WORK, SHALL BE INCLUDED UNDER THE LUMP SUM PRICE FOR 

"HANDLING WATER (SITE NO.2)".

6. ALL WORK RELATED TO HANDLING WATER AND DEWATERING SHALL BE 

APPROVED BY THE ENGINEER PRIOR TO COMMENCEMENT OF SAID WORK.

7.     CTDOT TO LOCATE LIMITS OF WETLAND PRIOR TO COMMENCEMENT OF

CONSTRUCTION.   TEMPORARY ACCESS PATH THE ASSOCIATED WORK

SHALL BE LOCATED SO AS TO AVOID IMPACT TO WETLANDS. 

SEDIMENTATION CONTROL SYSTEM

LIMIT OF WETLANDS

FLOW DIVERSION BARRIER

2 YR ELEV. = 399.7’

PREFORMED SCOUR HOLE

APPROX. SLOPE LIMIT

24" METAL CULVERT END

(STD. SHEET HW-652_01

TEMP. CHECK DAM

TEMP. 24" 

FLEXIBLE PIPE

REMOVE EXIST. MBR FOR CONSTRUCTION ACCESS

RESET MBR UPON COMPLETION OF WORK

CONTRACTOR TO CONSTRUCT 10’ WIDE ACCESS PATH

AS SHOWN ON PLANS AND CROSS-SECTIONS.

PATH TO BE RESTORED UPON COMPLETION OF WORK.

(PAY ITEMS CLEARING & GRUBBING,

EARTH EXCAVATION, AND TURF ESTABLISHMENT)

SEE GENERAL NOTE 7.

SCALE AS NOTED
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(NOT TO SCALE)

MATERIAL FOR

TACK COAT

TEMPORARY PAVEMENT TRANSITION

B. SABEAN

N. ROLFE

MISCELLANEOUS DETAIL

MDS-002 

30’ 10’ 10’ 30’

REMOVE BIT. CONC. PAVT.

CUT BIT. CONC. PAVT.

END OF SLAB

LIMIT OF

BRIDGE OVERLAY

(SEE STRUCTURE SHEETS)

TEMPORARY DRIVEWAY DETAIL

(TO BE PAID FOR AS "TEMPORARY PAVEMENT")

8
"

3
"

2
"

EXISTING ROADWAY

MILLING & OVERLAY

SEE TYPICAL SECTION

MATERIAL FOR

TACK COAT

GRAVEL BASE

PLACED IN 2 EQUAL LIFTS

CUT BITUMINOUS

CONCRETE PAVEMENT

EXIST. BIT. PAVEMENT

CUT BITUMINOUS

CONCRETE PAVT.

DIRECTION OF TRAFFIC
EXIST. BIT. PAVEMENT

TEMPORARY TRANSITION

 LENGTH 30’

END OF SLAB
0.5" 0.5"

1.5"1.5"

PAVEMENT TRANSITION TO EXISTING ROADWAY

(NOT TO SCALE)

(NOT TO SCALE)

FINAL OVERLAY

TOP OF MILLED

SURFACE

BRIDGE APPROACH OVERLAY PAVEMENT TRANSITION

SURFACE COURSE 

BITUMINOUS CONCRETE

HMA S0.5

MATERIAL FOR TACK COAT

(FOR FINAL PAVEMENT)

HMA S0.5

NOTES:

1. TEMPORARY TRANSITION IS TO BE REMOVED PRIOR TO OVERLAY.

NO ADDITIONAL PAYMENT WILL BE MADE FOR THE REMOVAL OF TEMPORARY 

TRANSITION BUT SHALL BE INCLUDED IN THE COST OF "HMA S0.5"

(NOT TO SCALE)

PMA S0.5

1
2

"

4’

STEEPENED SLOPE PROTECTION

FOR SLOPES STEEPER THAN 1(V):2(H)

GEOGRID SECONDARY

REINFORCEMENT (TYP.)

EXISTING 1(V):2(H)

EARTH SLOPE(S)

1(V):2(H)

1(V):1.5(H) MAX.

TURF ESTABLISHMENT

WITH EROSION 

CONTROL MATTING TYPE D

1(V):2(H)

NOTE: PER SECTION 2.02.03-5  OF THE STANDARD SPECIFICATION FORM 816

     THE EXISTING GROUND WILL BE PLOWED DEEPLY OR CUT INTO STEPS

     BEFORE FILLING IS BEGUN.

(NOT TO SCALE)

SCALE AS NOTED
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DRAWING NO.
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REQUIRED. 06/11/2014
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MDS-003 

EXISTING

15" CMP

TO BE REMOVED

LIMIT OF

SAWCUT

LIMIT OF

SAWCUT

5’-0"

SCALE  1"=10’

MISCELLANEOUS DETAILS

DIA. 

RCP

 

FOR TRENCH WIDTH REFER TO 

STANDARD SPECIFICATIONS

CUT BIT. CONC. PAVT.

4" PROCESSED

AGGREGATE BASE

(NOT TO SCALE)

 6" SUBBASE 

CULVERT  INSTALLATION

(RTE. 37)

DIA. 

RCP

 

FOR TRENCH WIDTH REFER TO 

STANDARD SPECIFICATIONS

CUT BIT. CONC. PAVT.

6" PROCESSED

AGGREGATE BASE

(NOT TO SCALE)

4" HMA S0.5

 BEDDING MATERIAL 

DIA. 

RCP

 

 EXISTING PAVEMENT 

LIMIT OF TRENCH 

EXCAVATION 

FOR TRENCH WIDTH REFER TO 

STANDARD SPECIFICATIONS

CUT BIT. CONC. PAVT.

6" PROCESSED

AGGREGATE BASE

(NOT TO SCALE)

4" PMA S0.5

CULVERT  INSTALLATION

(I-84)

 10" SUBBASE  12" SUBBASE 

DRILL AND GROUT #4 @ 12" +/-

CULVERT  INSTALLATION

(SECOND AVE.)

6" HMA S1.0

4" PMA S0.5

6" HMA S1.0

* USE TEMPORARY SHEET PILING FOR TRENCH

  EXCAVATION ON 2ND AVE. & ON RT. 37 FOR

  FOR 36", 30" & 24" RCP INSTALLATION STA.

  306+50 TO 312+40.  AT ALL OTHER TRENCH

  EXCAVATIONS, REQUIRED SHORING SHALL

  BE PAID UNDER TRENCH EXCAVATION IN

  ACCORDANCE WITH SECTION 2.05.

5’-0"

DRILL AND GROUT #4 @ 12" +/-

#4 - 24" @

EACH FACE (TYP.)

CUT BIT. CONC. 

PAVEMENT
CUT BIT. CONC. 

PAVEMENT

1’-6"
1’-6"

1’-6"1’-6"

CUT BIT. CONC. 

PAVEMENT

SECTION A-A

LIMIT OF WETLANDS

EDGE OF BROOK

SEDIMETATION CONTROL SYSTEM

100 YEAR

FEMA FLOOD

ELEV. = 407.0’

18" RCP

100 YEAR

FEMA FLOOD

ELEV. = 407.0’

FLOW DIVERSION BARRIER

5 YR FLOOD ELEV. = 402.9’

OUTLET ELEVATION

(NOT TO SCALE)

(NOT TO SCALE)

18" RCP

F.L. 401.40

TOP OF

BOX CULVERT

BOTTOM OF

BOX CULVERT

18" RCP

F.L. 401.40

TOP OF

BOX CULVERT

CONCRETE

CURBING

CONSTRUCTION SEQUENCE NOTES SUGGESTED):

GENERAL NOTES:

TEMP.

15" FLEXIBLE PIPE

TEMPORARY

SHEET PILING

PAY LIMIT

 EXISTING PAVEMENT 

TEMPORARY

SHEET PILING (TYP.)*

(TYP.)

 BEDDING MATERIAL 

LIMIT OF TRENCH 

EXCAVATION 

TEMPORARY

SHEET PILING

PAY LIMIT

TEMPORARY

SHEET PILING (TYP.)*

(TYP.)

LIMIT OF TRENCH 

EXCAVATION 

 BEDDING MATERIAL 

EXISTING PAVEMENT

FLOW 

DIVERSION 

BARRIER

TEMP. 15" 

FLEXIBLE PIPE

D.R.O.W.

1. INSTALL FLOW DIVERSION BARRIER IN ACCORDANCE WITH THE 

HANDLING WATER (SITE NO.3) SPECIAL PROVISION AND AS 

APPROVED BY THE ENGINEER.  THE FLOW DIVERSION BARRIER 

SHALL REMAIN IN PLACE UNTIL THE NEW PIPE IS INSTALLED AND 

CONCRETE IS SET AS APPROVED BY ENGINEER.

2. INSTALL TEMPORARY BYPASS DRAINAGE PIPE IN ACCORDANCE WITH

THE HANDLING WATER (SITE NO.3) SPECIAL PROVISION AS NEEDED 

TO CONVEY FLOWS FROM THE EXISTING 15" PIPE AROUND THE 

WORK AREA.

3. CUT THE BOX CULVERT WALL AT THE LOCATION SHOWN AND 

SUPPORT THE EXISTING 15" CMP.

4. DRILL AND GROUT REINFORCEMENT ALONG PERIMETER OF OPENING 

AT CENTER OF WALL, AS NOTED IN THE ELEVATION.

5. INSTALL AND SUPPORT THE FIRST SECTION OF THE 18" RCP AND 

CUT AND SLEEVE THE 15" EXISTING CMP INTO THE 18"  RCP.

6. INSTALL REINFORCEMENT ON EACH FACE,  AS NOTED IN THE 

ELEVATION DETAIL.

7. FORM AND POUR CONCRETE OPENING AROUND PIPE IN CULVERT 

WALL.

 

1. REFER TO THE HANDLING WATER (SITE NO.3) SPECIAL PROVISION, 

NOTICES TO CONTRACTOR, AND THE APPROVED PERMITS FOR 

ADDITIONAL REQUIREMENTS.

2. THE COST OF PROVIDING BY PASS DRAINAGE AND DEWATERING OF 

EXCAVATION AREA AS REQUIRED TO CONSTRUCT THE DRAINAGE 

PIPE CULVERT CONNECTION AND INCIDENTAL CONSTRUCTION TO 

THE WORK SHALL BE INCLUDED UNDER THE LUMP SUM PRICE FOR 

HANDLING WATER (SITE NO.3). 

3. ALL WORK RELATED TO HANDLING WATER SHALL BE APPROVED BY 

THE ENGINEER PRIOR TO COMMENCEMENT OF THE WORK.

1’-0" CLASS "A" CONCRETE

ADDITIONAL SANDBAGS AS NEEDED

FOR SUPPORT OF TEMP. PIPE

CLASS "A" CONCRETE

EXIST.

WINGWALL

EXIST. 15" CMP

TO BE REMOVED

HANDLING WATER (SITE NO.3)

ROUTE 37 OUTLET STA. 327+27 RT

QUANTITIES

ITEM DESCRIPTION UNIT

Class "A" Concrete

Deformed Steel Bars

C.Y.

LB

E.A.

S.Y.

C.Y.

L.F.

Drilling Holes and Grouting Dowels

Damproofing

Removal of Existing Masonry

Reset Metal Beam Rail

Reset Chain Link Fence L.F.

0.6

8

30

20

0.6

SAW CUT CULVERT WALL

OPENING FOR NEW 18" RCP

(PAID FOR UNDER ITEM

 "REMOVAL OF EXISTING MASONRY")

6

2

18" RCP OUTLET

ADDTIONAL SAND BAGS

AS  NEEDED

TO SUPPORT TEMP. PIPE

APPROX. SLOPE LIMITS

SCALE AS NOTED
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B. SABEAN/P. ARZENO 
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MDS-004 

STATION Rp Sp F C B RIPRAP

3’ 3’ 1.5’ MODIFIED48+35 18’ 15’

PREFORMED SCOUR HOLE TYPE 1

OUTLET STA. 48+35

AA

RIPRAP AND GRANULAR FILL

TO EXTEND AT 3:1 SLOPE

TO FACE OF WALL

52.5%%d

BYPASS MH

MH

INV.=383.50

10’ - 36" RCP

5’ - 36" RCP

5’ - 36" RCP

16’ - 

36" RCP

36" RCP

48+00

48+50

BYPASS MANHOLE & HYDRODYNAMIC SEPARATOR LAYOUT

OUTLET STA. 48+35

(NOT TO SCALE)

(NOT TO SCALE)

(NOT TO SCALE)

MISCELLANEOUS DETAILS

1
3

1

CL

SECTION A-A

3

Outlet Wall 103

 

d = 12" Modified Riprap

36" RCP

INV.=386.95

INV.=386.95

NOTE: BYPASS MANHOLE

           TO BE PAID FOR AS "6’ DIA MANHOLE OVER 10’ DEEP"

BYPASS MANHOLE AT HYDRODYNAMIC SEPARATOR

SECOND AVE. STA. 48+00

BYPASS WIER - 6" WIDE CONCRETE BLOCK

OR CAST-IN-PLACE REINFORCED CONCRETE

CREST ELEV.= 390.8 FEET

CREST LENGTH = 6.00 FEET (MATCH WITH MH)

EL. 396.00

EL. 384.8

COFFERDAM

d

SEE STRUCTURE SHEET 

FOR OUTLET WALL 103

DIMENSIONS AND DETAILS

Protective Fence

5’ High

6" granular fill for

modified riprap

36" RC PIPE 

INV. = 387.00

36" RC PIPE

INV. =387.00

36" RC PIPE

INV.= 387.00

INV. IN = 386.90 36" RCP

INV. IN = 386.90 36"RCP FROM HYD. SEP.

INV. OUT = 384.33 36"RCP TO OUTLET

SEE STRUCTURE SHEET

FOR OUTLET WALL 103

DIMENSIONS AND DETAILS

HYDRODYNAMIC SEPARATOR

(SEE SPECIAL PROVISIONS)

INV. IN = 387.00 36" RCP

INV. OUT = 387.00 36"RCP TO HYD. SEP.

INV. OUT = 387.00 36"RCP TO MH

2Sp B

3Sp

C

F

SCALE AS NOTED
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REQUIRED. 06/11/2014

N. ROLFE
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MDS-005 

313+00

314+00CC SECTION A-A

A

PLAN

CONCRETE CURBING

EMBANKMENT WALL

CONNECTICUT

COORDINATE GRID

EMBANKMENT WALL (SITE NO. 1) DETAIL

EMBANKMENT WALL
(SITE NO. 1)

B

EMBANKMENT WALL
(SITE NO. 1)

SECTION B-B

(1":10’)

0 20 40 60 80 100

(1":5’)

+70.7

3
9
.4

6
’

36.22’

+3.24

+
4
6
.3

8

4
4
.0

1
’

EXISTING BRICK WALL
TO REMAIN

405
406
407
408
409
410

EL. 406.00

EL. 409.00EL. 408.60

EL. 405.60

404

EL. 407.50

EL. 406.00

CONCRETE SIDEWALK

(1":2’)

(1":2’)

11+00

PROPOSED 30’
SPAN POLE

BL

TAKING LINE

EXISTING BRICK WALL

DRY CAST BLOCK

EXISTING GRADE

EXISTING GRADE

2
.0

’
M

IN
.

CAP UNIT

CAP UNIT

EMBANKMENT WALL ELEVATION

403

FINISHED GRADE

FINISHED GRADE

36.12’ 57.435’

A

B

MATCH EXISTING
BRICK WALL

MISCELLANEOUS DETAILS

SOIL REINFORCEMENT
AS REQUIRED

SOIL REINFORCEMENT
AS REQUIRED (TYP.)

6" x 2.0’ UNREINFORCED 
CONCRETE LEVELING PAD

CONCRETE 
CURBING

CONCRETE
SIDEWALK

2’

LUMP SUM PAY LIMIT
FOR EMBANKMENT WALL.
SEE NOTE 6

LUMP SUM PAY LIMIT
FOR EMBANKMENT WALL.
SEE NOTE 6 DRY CAST

BLOCK

2
.0

’ 
M

IN
.

2’

EL. 407.10

EL. 403.50

EL. 403.10

EL. 403.50

NOTES:

1. THE EMBANKMENT WALL SHALL BE DETAILED AND CONSTRUCTED
IN ACCORDANCE WITH THE SPECIAL PROVISION "EMBANKMENT
WALL (SITE NO. 1)"

2. TEMPORARY EARTH RETAINING SYSTEM BELOW PAY LIMITS 
AND TIEBACKS AND BRACING ASSOCIATED WITH THE SHEET PILING 
SHALL BE INCLUDED IN THE LUMP SUM COST OF THE WALL.

3. DETAILS SHOWN ON THIS SHEET ARE NOT SPECIFIC. THE
CONTRACTOR’S DESIGNER SHOULD MODIFY THE SECTION FOR
THIS SITE.

4. THE CONTRACTOR SHALL SELECT, DESIGN (FOR PROPRIETARY
WALLS ONLY) AND CONSTRUCT ONE OF THE WALL OPTIONS
LISTED IN THE SPECIAL PROVISION "EMBANKMENT WALL (SITE
NO. 1)"

5. THE STYLE/COLOR OF THE DRY CAST BLOCK SHALL BE
COORDINATED WITH PROPERTY OWNER AND APPROVED BY
ENGINEER

6. ANY ADDITIONAL PERVIOUS STRUCTURE BACKFILL REQUIRED
OUTSIDE THIS LIMIT SHALL ALSO BE INCLUDED IN THE LUMP
SUM PRICE

7. CONTRACTOR TO MATCH EXISTING BRICK WALL AS DIRECTED
BY THE ENGINEER

8. THE MAXIMUM ALLOWABLE BEARING PRESURE = 2.0 KSF

1.5:1 EXCAVATION LIMITS
MEASURED PERPENDICULAR
TO WALL

1.5:1 EXCAVATION LIMITS
MEASURED PERPENDICULAR
TO WALL

6" X 2.0’ UNREINFORCED
CONCRETE LEVELING PAD

6" DIAMETER UNDERDRAIN

6" X 2.0’ UNREINFORCED
CONCRETE LEVELING PAD

6" DIAMETER UNDERDRAIN

PREVIOUS
STRUCTURE
BACKFILL

PREVIOUS STRUCTURE BACKFILL

SCALE AS NOTED
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REQUIRED. 06/11/2014

B. SABEAN

N. ROLFE
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SCALE AS NOTED
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QUANTITIES OF WORK WHICH WILL BE 

REQUIRED. 06/11/2014

N. ROLFEB. SABEAN 

 

I-84 INTERCHANGES 5 & 6

 

AECOM Technical Services, Inc.

Noel M. Pagan, P.E.

MDS-006

SCALE 1"=8’

SCALE 1"=2’

CL

CONC. SIDEWALK (TYP)

14"

 3/8 "

6" DIA. EXTRA STRONG 

PIPE ASTM F1083 SCHEDULE 

80 FILLED WITH CONCRETE 

AFTER BEING SET

 

NOTE:  

ALL PARTS OF BOLLARD SHALL BE CLEANED IN 

ACCORDANCE WITH THE PAINT MANUFACTURER’S 

PRINTED INSTRUCTIONS AND COATED WITH ONE 

COAT OF ZINC RICH EPOXY POLYAMIDE PRIMER 

AND ONE COAT OF BLACK COLORED LOW GLOSS 

EPOXY ENAMEL ABOVE THE GROUND.

HOLE SHALL BE EXCAVATED 

WITH EARTH AUGER POST 

HOLE DIGGER OR OTHER 

APPROVED MEANS.  ALL 

VOIDS SHALL BE FILLED 

WITH CONCRETE.

CONCRETE SLAB 

2’-0"x2’-0"x1’-0"

3’

MISCELLANEOUS DETAILS

STEEL BOLLARD DETAIL

STEEL BOLLARD PLAN

R=20’

R 20’

R=20’

R 20’

STEEL BOLLARD (TYP.)

RELOCATE HYDRANT

SIDEWALK RAMP

(TYPE 4f)

B. SABEAN

03.024
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SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED. 06/11/2014

N. GIARDINA

B. SABEAN 

 

I-84 INTERCHANGES 5 & 6

 

AECOM Technical Services, Inc.

Noel M. Pagan, P.E.

CLASS A CONCRETE

BEDDING MATERIAL LIMITS

1
3
.5

"

1
3
.5

"

4" PROCESSED AGGREGATE BASE

14"X23" HERCP

EX. 30" WATER EX. 24" CIP WATER

2 - 14"X23" HERCP

(NOT TO SCALE)

6
"

CL.

7.75’

CLASS A CONCRETE

1
3
.5

"

2 - 14"X23" HERCP

6
"

CL.

7.75’

12’12’

CL.

7.75’

++
++

MDS-007

LIMITS OF TRENCH

EXCAVATION

LIMITS OF TRENCH

EXCAVATION

MISCELLANEOUS DETAILS

4" MIN. BEDDING IN EARTH

(12" MIN. IN ROCK)

TYPE "C" CB

STA. 308+13

MH 6’ DIA.

STA. 308+25 (J-2)

W-2

24" CIP WATER

STA. 308+23

 

W-1

30" WATER

STA. 308+43

 

TYPE "C" CB DBLE TYPE II

STA. 308+42 (I-19)

2 - 14"x23" ELLIPTICAL RCP

6
"

STA. 308+23

24" CIP WATER

CLASS A CONCRETE

B

B

STA. 308+43

30" WATER

CLASS A CONCRETE

A

A

5.25’ 5’

6
"

5’

C

C

6
"

PROPOSED GRADE

EXISTING GRADE

LIMITS OF TRENCH

EXCAVATION

12"
12" 12"

BEDDING MATERIAL

LIMITS

7.75’

6
"

CLASS A CONCRETE

14"X23" HERCP 14"X23" HERCP

SKEWED SECTION AT BL STATION ROUTE 37 308+00

TYPICAL TRENCH EXCAVATION

UTILITY CROSSING DETAILS

(NOT TO SCALE)

CLASS A CONCRETE

EXIST. 10" SANITARY SEWER

EXIST. 10" SANITARY SEWER

1.0’ (TYP.)

PROPOSED GRADE

CUT BITUMINOUS CONCRETE

CUT BITUMINOUS

CONCRETE

6" SUBBASE

6" HMA S1.0

4" PMA S0.5

NOTES:

1. SUPPORT OF WATER MAIN TO BE

PER SPECIAL PROVISION ITEM NO.

1507000 "PROTECTION AND SUPPORT

OF EXISTING UTILITIES".

2. LIMITS OF TRENCH EXCAVATION

SHALL INCLUDE EXCAVATION FOR

CLASS A CONCRETE.

3. REPAIR WORK TO 10" SANITARY SEWER

IF NEEDED SHALL BE PER SPECIAL

PROVISION ITEM NO. 1401243A

"10" DUCTILE IRON PIPE (SANITARY

SEWER)".

SECTION A-A SECTION B-B SECTION C-C

03.025



MISCELLANEOUS DETAILSMISCELLANEOUS DETAILS

MDS-008 

SCALE 1":10’

I-84 WB OFF RAMP BL

MISCELLANEOUS DETAILS

CL

PLAN VIEW

6" GRANULAR FILL

A A

C
L

(NOT TO SCALE)

42" RCP INLET

I-84 WESTBOUND OFF-RAMP EXIT 5 STA. 561+75

 EL. 400.70

SECTION A-A

GENERAL NOTES:

12" MODIFIED RIPRAP
42" RCP

5’-3"

9’-3"

14’-6"

FORM SPLASH PAD TO

DRAIN TO 42" RCP

LIMIT OF WETLAND

FLOW DIVERSION BARRIER

2 YR ELEV. = 403.07’

TEMP. 42"

FLEXIBLE PIPE

STEEPENED 

SLOPE PROTECTION

SEE MDS-001

CONSTRUCTION ENTRANCE

(ANTI-TRACKING PAD)

HANDLING WATER (SITE NO.4)

42" HEADWALL INLET

42" RCP

SEDIMENTATION 

CONTROL SYSTEM

TPCBC

STANDARD

ENDWALL

SPLASH PAD

42" RCP

STANDARD ENDWALL

(STD. SHT. HW_506-01)

PAY ITEM: "CONCRETE FOR 

STEPS AND COPINGS"

1. INSTALL SEDIMENT CONTROL SYSTEM AND BYPASS DRAINAGE PIPE.

2. INSTALL FLOW DIVERSION BARRIER IN ACCORDANCE WITH THE 

HANDLING WATER (SITE NO.4) SPECIAL PROVISION AND AS 

APPROVED BY THE ENGINEER.   THE FLOW DIVERSION BARRIER 

SHALL REMAIN IN PLACE AS REQUIRED TO COMPLETE THE NOTED 

CONSTRUCTION AND AS APPROVED BY ENGINEER.

3. THE TEMPORARY BY-PASS DRAINAGE PIPE ALIGNMENT SHALL BE 

ADJUSTED AS REQUIRED TO COMPLET THE WORK IN THE DRY.

4. CONSTRUCTION OF THE ENDWALL, PIPE, SPLASH PAD, AND GRADING 

AS SHOWN IN THE CONTRACT DRAWINGS.  ADJUST THE TEMPORARY 

PIPE LOCATION AS REQUIRED TO PERFORM THE WORK.

5. REMOVE TEMPORARY BY-PASS DRAINAGE PIPE, FLOW DIVERSION 

BARRIER, AND SEDIMENT CONTROL SYSTEM WHEN WORK IS 

COMPLETED OR AS DIRECTED BY THE ENGINEER.

1. REFER TO MPT-001 FOR ADDITIONAL STAGING INFORMATION.

2. REFER TO MDS-008 FOR SPLASH PAD DETAIL.

3. REFER TO THE HANDLING WATER (SITE NO.4) SPECIAL PROVISION, 

NOTICES TO CONTRACTOR, AND THE APPROVED PERMITS FOR 

ADDITIONAL REQUIREMENTS.

4. THE COST OF DEWATERING AND HANDLING WATER AS REQUIRED 

TO CONSTRUCT THE ENDWALL, SPLASH PAD, EMBANKMENT, 

GRADING AND INCIDENTAL CONSTRUCTION TO THE WORK, SHALL 

BE INCLUDED UNDER THE LUMP SUM PRICE FOR HANDLING 

WATER (SITE NO.4). 

5. ALL WORK RELATED TO HANDLING WATER AND DEWATERING 

SHALL BE APPROVED BY THE ENGINEER PRIOR TO 

COMMENCEMENT OF SAID WORK. 

CHAIN LINK FENCE TO BE INSTALLED

ONCE CONSTRUCTION ENTRANCE IS 

NO LONGER NEEDED. 

(SEE PLN-003)

SCALE AS NOTED
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B

CONSTRUCTION ENTRANCE

PLAN

SECTION B   

MDS-009 

B

PAVED ROAD

50’

MDS-009

MDS-009

  

#4 @ 10" (EA. WAY)

#5 @ 10"

#4 @ 12"

#5 @ 10"

#5 @ 10"

#4 @ 10"

(EA. WAY)

CLASS "A" CONCRETE

OR PRECAST UNIT

#4 @ 10" (EA. WAY)

#5 @ 10"

#4 @ 12"

#5 @ 10"

CLASS "A" CONCRETE

OR PRECAST UNIT

OFFSET CATCH BASIN

MISCELLANEOUS DETAILS

#5 @ 10"

#4 @ 10"

(EA. WAY)

2" HMA

2" HMA

SUBBASE

6" P.A.B.

11 1/2 " HMA

(NOT TO SCALE)

PAVED

ROAD

10’ MIN.

RADIUS

12’ MIN.

50’

6" MIN.

2’ MAX

2’-0"

1’ MIN

3’-2 5/8 "

12"

2’ MAX

2’-0"

1’ MIN

3" CLR.

1’

1’ 1’ 3’ 1’ 1’ 1’ 4’-6" 1’

1’

3" CLR.

IN SANDY SOIL APPLY

DAMPPROOFING ON 4 

INSIDE WALLS AND

FLOOR

IN SANDY SOIL

APPLY

DAMPPROOFING

ON 4 INSIDE

WALLS AND

FLOOR

EXISTING

UTILITY

EXISTING

UTILITY

*

* SEE NOTE 1

PROPOSED

PIPE

EXISTING

PIPE

EXTEND CONCRETE TWICE

THE INSIDE DIAMETER ON BOTH

SIDES OF JOINT

CLASS A CONCRETE

6" THICK (MIN.) ALL SIDES

NOTE: USE AT LOCATIONS WHERE

EXISTING DRAINAGE STRUCTURES WILL

BE REMOVED AND EXISTING PIPES

EXTENDED TO A NEW DRAINAGE STRUCTURE.

TIMES

INSIDE

DIAMETER

FOUR

CONCRETE ENCASEMENT

(AT EXISTING PIPE EXTENSION DETAIL)

N.T.S.

(ANTI-TRACKING PAD)

(NOT TO SCALE)

STRIPPED GROUND LINE

(REMOVE TOPSOIL AND

ORGANICS PRIOR TO CRUSHED STONE PLACEMENT)

INSTALL GEOTEXTILES 

SUBSURFACE DRAINAGE CLASS A

4’-8 5/8 "

12"

GRADATION SHALL BE DOT NO.3

CRUSHED STONE

(PER ARTICLE M.01.01, NO.3)

ACCESS PATH

TO WORK AREA

NOTES FOR CONSTRUCTION ENTRANCE:

1. ACTUAL ALIGNMENT AND LOCATION OF CONSTRUCTION ENTRANCE (ANTI-TRACKING PAD) TO BE AS DETERMINED

  IN THE FIELD BY THE ENGINEER.

2. CONSTRUCTION ENTRANCE TO BE TURF ESTABLISHED AND SEEDED AT THE COMPLETION OF THE PROJECT.

3. MAINTENANCE - THE ENTRANCE SHALL BE MAINTAINED IN A CONDITION WHICH WILL PREVENT TRACKING OR

  FLOWING OF SEDIMENT ONTO PUBLIC ROADWAYS.  THIS MAY REQUIRE PERIODIC TOP DRESSING WITH ADDITIONAL

  STONE AS CONDITIONS DEMAND, AND REPAIR AND/OR CLEANOUT OF ANY MEASURES USED TO TRAP SEDIMENT.

4. ALL SEDIMENT SPILLED, DROPPED, WASHED OR TRACKED ONTO PUBLIC ROADWAY OR APRON OR PERIMETER

  ROAD MUST BE  REMOVED IMMEDIATELY.

5. DRAINAGE - ENTRANCE MUST BE PROPERLY GRADED OR INCORPORATE A DRAINAGE SWALE TO PREVENT RUNOFF

  FROM LEAVING THE CONSTRUCTION SITE.

6. CONSTRUCTION ENTRANCE TO BE PAID FOR AS "ANTI-TRACKING PAD".

CATCH BASIN TOP PER

APPLICABLE CTDOT STANDARD SHEETS

NOTES FOR OFFSET STRUCTURES:

1. FOR DETAILS OF FRAME AND GRATE SEE STD. SHEET HW_507_07 AND HW_507_08.

2. THE COST OF ALL REINFORCING STEEL SHALL BE INCLUDED IN THE PRICE BID FOR "OFFSET CATCH BASIN".

3. SPECIFIED INSIDE DIMENSION SHALL REMAIN THE SAME REGARDLESS OF OFFSET.

4. REINFORCEMENT: (ASTM A615 GRADE 60) Fs = 24,000 PSI.

5. INSIDE LENGTH OF STRUCTURE = 6’-6" PER STANDARD TYPE "C" CATCH BASIN DOUBLE TYPE II HW_507_03.

*
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REQUIRED. 06/11/2014
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1

2

3

4

5

6

7

8

CONCRETE SHALL BE CLASS "A" IN CONFORMANCE WITH SECTION 6.01. 

B:   PENTACHLOROPHENOL IN ACCORDANCE WITH AWPA P-9,TYPE B (L.P.G.)

ALL MATERIAL SHALL BE PROTECTED FROM WEATHER UNTIL INSTALLED.

AT THE TIME OF INSTALLATION.  ANY PLANK WHICH DOES NOT FIT TIGHTLY SHALL BE REJECTED.

CERTIFIED TEST REPORT

TEST CERTIFICATION REQUIRED - REF. ARTICLE 1.06.07

MATERIAL CERTIFICATE

A CERTIFICATE OF COMPLIANCE IS ALSO REQUIRED ON THE ABOVE ITEMS.

2’’ X 4’’ BATTEN 2- 10 D NAILS (ANGLED) PER PLANK

4- 10 D NAILS (ANGLED) PER PLANK 

AT SPLICE

PLANK

BATTEN

10-D NAILS

TO BE ANGLED

SEE TABLE FOR POLE SIZE

DETAIL ’’A’’

DETAIL ’’B’’

NOMINAL LUMBER DIMENSIONS WILL BE SATISFACTORY

PIER DEPTH ’’D’’

CASE # 1 CASE # 2 CASE # 3

8’ 10’ 11’

WALL HGT.

’’H’’

POLE DIA.

AT TOP

OF PIER

MIN.ALLOWABLE
DIA. AT TOP

OF POLE

18’

1’-0’’1’-0’’

’’S’’

’’S’’

CRUSHED STONE

GROUND LINE

2- 10D NAILS (ANGLED) PER PLANK

FOR EACH BATTEN

CRUSHED STONE

GROUND LINE

’’S’’
’’S’’

1’-0’’1’-0’’

CROWN TO DRAIN

CLASS ’’A’’ CONCRETE PIER

(SEE TABLE)

24’’

SEE NOTE 8

P
O

L
E

 L
E

N
G

T
H

 =
 D

 +
 H

  
+

 S

’’
D

’’
’’

H
’’

P
IE

R
 D

E
P

T
H

W
A

L
L

 H
E

IG
H

T

INSTALLED ON LEVEL GROUND INSTALLED ON SLOPE

SECTION ’’X-X’’

THAN TONGUE FOR

EASE OF FABRICATION

TYPICAL 12’’
3’-4’’

3’-4’’
3’-4’’

X

X

10’-0’’ 10’-0’’

2’’ X 4’’ BATTENS ON BACK OF WALL

GROUND

LINE

APPROX. LIMIT OF CRUSHED STONE

EFFECTIVE TOP OF NOISE BARRIER

NOTE:

ELEVATION

PLAN VIEW

TABLE - PIER DEPTH-’’D’’-FT. (GRANULAR SOIL ONLY)

8.5’’13’’

PER PLANK PER POLE

NOTE:

ALL NAILS SHALL

BE STAGGERED

DIRECTION OF TRAFFIC

2’’ X 8’’ X 12’ TONGUE & GROOVE PLANK

3- 20D NAILS PER PLANK 

AT EACH POLE

2’’ X 8’’ X 12’ TONGUE & GROOVE PLANK

 3/4 ’’ MIN.

APPROX.

 5/8 ’’

1  1/2 ’’

TOP PLANK SHALL NOT HAVE TONGUE.

2’’ X 8’’ X 12’ PLANK

2’’ X 8’’ X 12’ PLANK

2’’ X 8’’ X 12’ TONGUE & GROOVE PLANK

A:   CCA    IN ACCORDANCE WITH AWPA P-5

2’’ X 8’’ X 12’ TONGUE & GROOVE PLANK

AT END POLES, PLANKS TO BE
NAILED TO THE FRONT SIDE OF
POLE. 

PAY LIMIT

SIDES. ALL LUMBER AND POLES SHALL BE COMMERCIALLY INSPECTED BY AN INDEPENDENT COMPANY. ALL CCA

TREATED LUMBER AND POLES SHALL BE KILN DRIED TO 15% MOISTURE CONTENT AFTER TREATMENT. POLES TO BE

LUMBER & POLES

TREATMENT

SEE NOTE #7

1/8’’ PILOT HOLES SHALL BE DRILLED FOR ALL LAG BOLTS.

SEE NOTE #7

C

TOP OF CONCRETE TO BE

1’’ ABOVE EXISTING GROUND.

SEE TABLE FOR POLES

COLOR SHALL BE GREEN UNLESS OTHERWISE NOTED ON THE PLAN)(

.

C

C

C C

C C

C C

CASE #1    FLAT SURFACE WITH WATER TABLE BELOW BOTTOM OF HOLE.

CASE #2 FLAT SURFACE WITH WATER TABLE ABOVE BOTTOM OF HOLE.

CASE #3 A SIDE SLOPE OF 2 : 1  WITH WATER TABLE BELOW BOTTOM OF HOLE.

ISOMETRIC VIEW - SIDE AWAY FROM HIGHWAY

ALL LUMBER SHALL BE NO. 1 KD OR BETTER SOUTHERN YELLOW PINE OR DOUGLAS FIR-LARCH, SURFACED FOUR

ALL MATERIAL SHALL HAVE A MINIMUM TREATMENT AS FOLLOWS:

CCA                0.40 LBS. PER CU. FT.

CCA  (POLES)           0.60  LBS. PER CU. FT.

THE PLANK ENDS SHALL BE IN A VERTICAL STRAIGHT LINE AND ALL PLANKS SHALL FIT TIGHTLY

STAIN - PENETRATING EXTERIOR OIL BASE SEMI-TRANSPARENT STAIN COMPATIBLE WITH THE PRESERVATIVE TREATMENT.

ALL METAL SHALL BE STAINLESS STEEL TYPE 304 OR 316.  20D NAILS SHALL BE A MINIMUM DIAMETER OF .190 INCHES

AND SHALL BE A MINIMUM OF 4 INCHES LONG.  10D NAILS SHALL HAVE A MINIMUM DIAMETER OF .145 INCHES AND

SHALL BE A MINIMUM 0F 2 3/4 ’’  INCHES LONG. ALL NAILS SHALL BE RINGSHANKED. LAG BOLTS SHALL BE

FIELD CUTS AND HOLES SHALL BE TREATED IN ACCORDANCE WITH AWPA M4.

 1/4 ’’  DIAMETER X 4’’  LONG.

C

3 - 20 D RING SHANK NAILS OR 2 -  1/4 ’’ X 4’’  LAG  BOLTS W/WASHERS

APPROX.   1/16 ’’  LARGER

.

BOTTOM PLANK MAY HAVE GROOVE.

PENTACHLOROPHENOL 0.50 LBS. PER CU. FT.

TWO TYPES OF TREATMENT ARE ACCEPTABLE:

TREATING SPECIFICATIONS

LUMBER & POLES

4"    1/2 ’’

C

THE CRUSHED STONE SHALL CONFORM TO ARTICLE M.01.01. PLACED TO A MIN. DEPTH OF 2’’ ABOVE

THE BOTTOM OF THE PANEL PLANKS.  ’’S’’ SHALL BE A MINIMUM OF 2’’.

POLE TOP BEVEL

INSTALL PLANKS WITH TONGUE UP.

MDS-010 

MISCELLANEOUS DETAILS

 

 
N.T.S.

C. BLANCHETTE

TIMBER NOISE BARRIER WALL

N.T.S.

SOUTHERN YELLOW PINE OR DOUGLAS FIR.

TREATMENT TO CONFORM TO  AWPA UC-4A FOR PLANK, PANELS, BATTENS AND  AWPA UC-4B FOR POLES.

J. HAPKIEWICZ
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ROUTE 37
GRADE LIST 

ROUTE 37 GRADE LIST

NOTES:

1. CONTRACTOR TO FIELD VERIFY EXISTING ELEVATIONS AND SUBMIT THEM TO

THE ENGINEER PRIOR TO THE START OF CONSTRUCTION.

MDS-011
N. PAGAN

03.029
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10 200

SCALE IN FEET
MDS-012

N. PAGAN

K. JOHNSON

LIMIT OF STATE

WETLANDS

LIMIT OF FEDERAL

WETLANDS

100 YR. FEMA FLOOD

ELEV. = 389.7

APPROX. SLOPE LIMITS

APPROX. SLOPE LIMITS

COFFERDAM

REM0VE EXIST. CMP

PAID FOR AS 

"TRENCH EX. 0’-10’ DEEP"

24" TEMPORARY PIPE

(SEE CONSTRUCTION

SEQUENCE NOTE 2)

SEDIMENTATION BASIN

(SEE GENERAL NOTE 4)

7’-0"

12"

LC

7’-0"

TEMPORARY SPLASH PAD

(SEE CONSTRUCTION 

SEQUENCE NOTE 2.)

BEGIN BYPASS PIPE

AT APPROX. 47+70

APPROX. INV.

EL. 388.0

PROPOSED 36" RCP

(SEE CONSTRUCTION

SEQUENCE NOTE 5)

EX. 6" PLASTIC PIPE

CUT FLUSH WITH

FACE OF

WINGWALL

MODIFIED

RIPRAP

COFFERDAM (SEE CONSTRUCTION

SEQUENCE NOTE 3)

MATCH EX.

ELEV.

MATCH EX.

ELEV.

MATCH EX.

GRADE

COFFERDAM TO FACILITATE THE SUPPORT 

AND DEWATERING OF EXCAVATION. TO BE 

PAID FOR UNDER "COFFERDAM AND DEWATERING".

GENERAL NOTES

CONSTRUCTION SEQUENCE NOTES (SUGGESTED):

EX. STONE RETAINING WALL

(PROTECT IN PLACE)

RIPRAP SLOPE PROTECTION

INSTALLED TO ELEV. 1’ ABOVE 

100 YR FLOOD ELEV.

(SEE CONSTRUCTI0N 

SEQUENCE NOTE 8)

D.R.O.W.

BEGIN

FLOW DIVERSION BARRIER 

ELEV. = 384.8

END

FLOW DIVERSION BARRIER 

ELEV. = 384.8

TEMPORARY

PIPE

TEMPORARY

CULVERT END

TEMPORARY

CULVERT END

TEMPORARY

PIPE

MODIFIED RIPRAP

6" GRANULAR FILL

03.030



 

  

SCALE 1"=20’

20 400

SCALE IN FEET
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4460

SNET

HYD.
CL&P
377

1764

SNET

1766

SNET

LEAK-OFF

BIT.

CONC. WALK

WALK

CONC. WALK

D
R
.

W
A

L
K

DR.

CL&P

2376

PARALLEL SIDEWALK RAMP

(TYPE 1) NO UTILITY STRIP

DOUBLE PARALLEL SIDEWALK RAMP

W/LANDING AT BOTTOM (TYPE 4f)

DOUBLE PARALLEL SIDEWALK RAMP

W/LANDING AT BOTTOM (TYPE 4f)

PARALLEL SIDEWALK RAMP

(TYPE 1) NO UTILITY STRIP

ROUTE 37

ROUTE 37(NORTH STREET)

B
A

L
M

F
O

R
T
H

 A
V

E
N

U
E

D
R

I
V

E
 T

O
 D

E
E

P
S

S
H

O
P

P
IN

G
 C

E
N

T
E

R

C
O

N
N

EC
TIC

U
T

C
O

O
R

D
IN

A
TE G

R
ID

SIDEWALK RAMP PLAN

BALMFORTH AVENUE

VARIES

1
1

VARIES 2’

TYPICAL SECTION

ROUTE 37 & BALMFORTH AVENUE

INT. #034-227

CONCRETE

CURBING

CONCRETE SIDEWALK

4" PMA s0.5 (PLACED IN TWO EQUAL LIFTS)

6" HMA s1.0 (PLACED IN TWO EQUAL LIFTS)

4" PROCESSED AGGREGATE BASE

MATERIAL FOR TACK COAT

CUT BITUMINOUS

CONCRETE PAVEMENT

6" SUBBASE

EXISTING ROADWAY

1. CUT BITUMINOUS CONCRETE PAVEMENT

2’ FROM EXISTING CURB.

2. CONCRETE CURBING TO BE CAST TO

MATCH EXISTING CURB REVEAL.

NOTES:

CUT BITUMINOUS

CONCRETE PAVEMENT

(TYP.)

CONCRETE SIDEWALK (TYP.)

CONCRETE CURBING (TYP.)

MISCELLANEOUS DETAILS

MDS-013 

MATCH
EXISTING

MATCH EXISTING SIDEWALK

MATCH EXISTING SIDEWALK

MATCH EXISTING

SIDEWALK (TYP.)MATCH EXISTING

SIDEWALK (TYP.)

MATCH

EXISTING

(TYP.)

03.031
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10 200

SCALE IN FEET

LIMIT OF FEDERAL

WETLANDS

LIMIT OF STATE

WETLANDS

100 YR. FEMA FLOOD

ELEV. = 389.7

APPROXIMATE SLOPE LIMITS

MODIFIED RIPRAP

MH MH-5 RIM 400.00

MH J-13 RIM 400.00

LOAM & SEED

3-PG

1-AC

3-JV
1-JV

3-VB

1-AF

1-AC

15-RF

LOAM & SEED

36" RCP

15" RCP

15" RCP

EX. 24" CMP

(TO BE REMOVED)

3-IV

LOAM & SEED

15-RF

3-AC
1-JV

1-PG
1-JV

3-IV

LOAM & SEED

5-VB

1-PG

1-AF

3-JV

EX. 15" CMP

(TO BE REMOVED)

PAID FOR AS

"TRENCH EX. 0’-10’ DEEP"

L. BLACK/K. JOHNSON

LOAM & SEED

APPROX. SLOPE LIMITS

03.032



520+58.00

I-84 EASTBOUND EXIT 5 OFF-RAMP

03.033



SIDEWALK

FULL-DEPTH CONSTRUCTION

LEGEND

SIDEWALK

FULL-DEPTH CONSTRUCTION

LEGEND

20 400

SCALE IN FEET
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TYPE "C" CB

TF 402.50

STORM MH

TF 402.75

TYPE "C" CB

TF 402.53

STORM MH

TF 402.82

TYPE "C-L" CB

WITH PAVED APRON

TF 408.80 TYPE "C" CB

TF 402.40

TYPE "C" CB

DOUBLE GRATE TYPE II

TF 402.84

STORM MH

TF 402.94

TYPE "C" CB

DOUBLE GRATE TYPE I

TF 405.23

TYPE "C" CB

TF 406.98

TYPE "C" CB

TF 408.70

TYPE "C" CB

TF 408.17

STORM MH

TF 408.37

LEGEND

FULL-DEPTH CONSTRUCTION

SIDEWALK

LEGEND

FULL-DEPTH CONSTRUCTION

SIDEWALK

ROUTE 37 AND HAYESTOWN AVENUE
INTERSECTION GRADING

ROUTE 37 AND I-84 EB ON RAMP
INTERSECTION GRADING

03.034



LEGEND

FULL-DEPTH CONSTRUCTION

SIDEWALK

20 400
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DRAWING NO.

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED. 06/11/2014

B. SABEAN

N. ROLFE

 

 

I-84 INTERCHANGES 5 & 6

 

AECOM Technical Services, Inc.

Noel M. Pagan, P.E.

IGP-003

ROUTE 37 AT PADANARAM AVE., WALNUT STREET
AND I-84 WB-OFF RAMP
INTERSECTION GRADING

LEGEND

FULL-DEPTH CONSTRUCTION

SIDEWALK

TYPE "C" CB
DOUBLE GRATE TYPE II
TF 404.70

TYPE "C" CB
DOUBLE GRATE TYPE II
TF 404.60

TYPE "C" CB
TF 404.56

TYPE "C" CB
TF 404.94

TYPE "C" CB
TF 405.72

TYPE "C" CB
TF 406.18

STORM MH
TF 404.54

TYPE "C" CB
TF 404.68

TYPE "C" CB
TF 404.25

TYPE "C" CB
DOUBLE GRATE TYPE II
TF 403.94

TYPE "C" CB
TF 405.00

TYPE "C" CB
TF 404.70

TYPE "C" CB
TF 405.60

TYPE "C" CB
TF 405.80

TYPE "C" CB
TF 405.30

INTERSECTION
GRADING PLAN

TYPE "C" CB
TF 404.13

03.035
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DRAWING NO.

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED. 06/11/2014

 

 

I-84 INTERCHANGES 5 & 6

 

AECOM Technical Services, Inc.

Noel M. Pagan, P.E.

SEDIMENTATION CONTROL SYSTEM

APPROX. SLOPE LIMIT

SEDIMENTATION CONTROL SYSTEM

REMOVE CB

12’ - 15" CMP

TYPE "C" CB

CONVERT CB TO MH

12’ - 15" RCP

APPROX. SLOPE LIMIT

DRG-001

31’ - 15" RCP

247’ - 15" RCP

TYPE "C" CB

B. SABEAN

N. ROLFE

TYPE "C-L" CB W/PAVED APRON

TYPE "C" CB OVER 10’ DEEP

DRAINAGE PLAN

LEGEND

SEDIMENTATION CONTROL SYSTEM

STEEPENED SLOPE PROTECTION

FULL DEPTH PAVEMENT

REMOVE BITUMINOUS

CONCRETE PAVEMENT

TEST PIT LOCATION

03.036



RESET MH

SEDIMENTATION CONTROL SYSTEM

REMOVE CB & PIPE

4’ - 15" CMP

TYPE "C" CB

OVER 10’ DEEP

B. SABEAN

N. ROLFE

TYPE "C" CB

10’ - 15" RCP

10’ - 15" RCP

TYPE "C" CB

SEDIMENTATION CONTROL SYSTEM

RESET CB

TYPE "C-L" CB TOP

RESET CB

TYPE "C" CB TOP

RESET CB

TYPE "C" CB TOP

03.037



03.038
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DRAWING NO.

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED. 06/11/2014

 

 

I-84 INTERCHANGES 5 & 6

 

AECOM Technical Services, Inc.

Noel M. Pagan, P.E. 03.039
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DANBURY 34-313
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DRAWING NO.

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED. 06/11/2014

N. ROLFE

B. SABEAN/P. ARZENO 

 

I-84 INTERCHANGES 5 & 6

 

AECOM Technical Services, Inc.

Noel M. Pagan, P.E.

260’ - 30" RCP

CAP EXISTING SNET DUCT BANK

BEGIN EXISTING SNET DUCT BANK

REMOVAL ON SECOND AVE.

(SEE NOTE 1)

EXISTING MANHOLE

TO REMAIN

"OFFSET" CB 

03.040



PW-4

PW-3

CONVERT CB TO MH

32’ - 15" RCP

60’ - 15" RCP

90’ - 18" RCP

104’ - 18" RCP

60’ - 24" RCP

TYPE "C" CB

116’ - 24" RCP

TYPE "C" CB

TYPE "C" CB

48’ - 30" RCP

44’ - 30" RCP

REMOVE CB

137’ - 36" RCP

112’ - 24" RCP

32’ - 18" RCP

40’ - 24" RCP

60’ - 24" RCP

TYPE "C" CB

48’ - 24" RCP

TYPE "C" CB

40’ - 18" RCP

TYPE "C" CB

TYPE "C" CB

32’ - 18" RCP

TYPE "C" CB

TYPE "C" CB

128’ - 18" RCP

DRAINAGE PLAN

DRG-006

36’ - 15" CMP

18’ - 15" CMP

119’ - 6" UNDERDRAIN

PW-9

P-36

PW-8

P-35
P-06

P-05

MH-1A

P-4B

P-4C

MH-1

(I-9)

(P-12)

(I-8)

(I-26)

(P-42)

(P-93)

(J-3)

(P-8)

(P-55)

(I-35)

(P-54)

(I-33)

(I-34)

(P-53)

(P-52)

(I-36)

(I-37)

(I-38)

(P-56)

(P-57)

(MH-4)

(pP-22)

(PCB-3)

(PCB-10)

(pP-31)

(MH-2)

(PCB-1)

(PW-1)

(pP-30)

(PCB-11)

(pP-33)

(PCB-12)

(pP-34)

(PCB-13)

(pP-32)

(PCB-9)

(PW-2)

(pP-07)

(I-40)

(P-92)

(I-28)

(P-44)

(I-27)

(P-45)

(P-59)

(I-25)

(I-7)

(P-61)

(I-39)

(P-60)

(I-10)

(P-46)

(I-29)

(I-24)

TYPE "C" CB

(PCB-4)

12’ - 18" RCP CLASS V

12’ - 15" CMP

48’ - 18" RCP CLASS V

(P-39)

(P-40)

TYPE "C" CB

68’ - 18" RCP
(P-38)

24’ - 18" RCP

LIMIT OF CONSTRUCTION

LIMIT OF CONSTRUCTION

LIMIT OF CONSTRUCTION

LIMIT OF CONSTRUCTION

MANHOLE OVER 10’ DEEP

TYPE "C" CB OVER 10’ DEEP

TYPE "C" CB 

TYPE "C" CB

19’ - 15" RCP

(I-50)

(P-99)

4’ - 15" RCP

TYPE "C" CB

18’ - 15" RCP
(P-40)

(I-48)

56’ - 30" RCP

50’ - 30" RCP
(P-97)

(P-98)

RESET CB
TYPE "C-L CB TOP
W/ PAVED APRON

RELOCATE WATER MAIN

PER SPECIAL PROVISION NO. 1300002A

"OFFSET" CB
TYPE "C" CB TOP

"OFFSET" CB
TYPE "C" CB TOP

"OFFSET" CB
TYPE "C" CB TOP

TYPE "C" CB DBLE
GRATE - TYPE II

TYPE "C" CB DBLE GRATE -
TYPE II

"OFFSET" CB 
TYPE "C" CB DBLE GRATE
 - TYPE II TOP

TYPE "C" CB DBLE
GRATE - TYPE II

"OFFSET" CB
TYPE "C" CB TOP

RESET CB
TYPE "C" CB TOP

TYPE "C" CB OVER 10’ DEEP

TYPE "C" CB OVER 10’ DEEP

TYPE "C" CB OVER 10’ DEEP

03.041
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IMPROVEMENTS

DANBURY 34-313

HW_DRG-007_034_0313.dgn 6/10/2014

DRAWING NO.

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED. 06/11/2014

N. ROLFE

B. SABEAN/P. ARZENO 

 

I-84 INTERCHANGES 5 & 6

 

AECOM Technical Services, Inc.

Noel M. Pagan, P.E.

PW-6

0-2

TYPE "C" CB

TYPE "C" CB

36’ - 12" RCP

48’ - 18" RCP

60’ - 18" RCP

DRAINAGE PLAN

DRG-007

TYPE "C" CB
DBLE GRATE - TYPE II

TYPE "C" CB
DBLE GRATE - TYPE II

(PCB-5)

CONVERT CB TO MH

I-13

pP-16

BKCB-1
P-17

(PW-7A)

(pP-38)

(PW-7)

(pP-14)

(PCB-6)

(pP-16)

(PCB-7)

(pP-37)

(pP-12)

(PE-5)

(pP-13)

P-24

P-10

(PW-5)

(pP-09)

(PCB-8)

(MH-6)

(pP-08)

136’ - 30" RCP

60’ - 12" RCP CLASS V

64’ - 15" RCP CLASS V

36’ - 18" RCP CLASS V

41’ - 15" RCP CLASS V

100 YR
FEMA FLOOD
ELEV. 407.0

TYPE "C" CB DOUBLE GRATE
TYPE II 4’ SUMP

OBJECT MARKER

TYPE "C" CB

(PCB-14)

LIMIT OF CONSTRUCTION

BL STA. 328+40.72

BL STA. 327+75.00

138’ - 15" RCP

TYPE "C" CB OVER 10’ DEEP

TYPE "C" CB
OVER 10’ DEEP

LIMIT OF WETLAND

FOR CONNECTION TO EXISTING BOX
CULVERT SEE DRAWING NO. MDS-003

EXIST. BOX CULVERT END OF F.A.P. NO. 0841 (095)

END STATE PROJECT NO. 34-313

FLOW DIVERSION BARRIER
5 YR ELEV. = 402.9’

RESET CB
TYPE "C" CB TOP

03.042
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03.044



03.045
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IMPROVEMENTS

DANBURY 34-313

HW_PLN-001_034_0308.dgn 6/6/2014

DRAWING NO.

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED. 06/11/2014

 

 

I-84 INTERCHANGES 5 & 6

 

AECOM Technical Services, Inc.

Noel M. Pagan, P.E.

GENERAL PLAN

SEDIMENTATION CONTROL SYSTEM

APPROX. SLOPE LIMIT

SEDIMENTATION CONTROL SYSTEM

CUT BIT. CONC. PAVT.

SEE STRUCTURE SHEETS

BCPC

APPROX. SLOPE LIMIT

REMOVE TIMBER NOISE BARRIER WALL

PLN-001

GENERAL NOTES:

CONC. SIDEWALK

B. SABEAN

N. ROLFE

LEGEND

CUT BIT. CONC. PAVT.

BRIDGE OVERLAY

PAVEMENT TRANSITION (TYP)

(SEE MDS-002) 

CUT BIT. CONC. PAVT.

SEDIMENTATION CONTROL SYSTEM

STEEPENED SLOPE PROTECTION

FULL DEPTH PAVEMENT

BORING LOCATION

REMOVE BITUMINOUS

CONCRETE PAVEMENT

MATCH EXISTING PAVT.

TIMBER NOISE BARRIER WALL

(WALL HEIGHT=18’)

MBR (TYPE R-B 350)

R-B 350 BRIDGE ATTACHMENT

TRAILING END 

REMOVE PCBC

BEGIN NOISE WALL

OVERHEAD SIGN

SUPPORT AND

FOUNDATION

1. ALL DISTURBED AREAS SHALL BE TURF ESTABLISHED

OVER 4" TOP SOIL.  PRIOR TO TURF ESTABLISHMENT,

STONE OR DEBRIS GREATER THAN 2" SHALL BE REMOVED

FROM SITE.

2. EXCAVATED TOPSOIL TO BE REUSED ON-SITE SHALL

BE STOCK PILED UP TO THREE MONTHS TO ENSURE NO

INVASIVE SPECIES ARE PRESENT.  IF THE CONTRACTOR

CHOSES NOT TO STOCKPILE, THE TOPSOIL SHALL BE

PURCHASED FROM AN APPROVED VENDOR.

3. SEE ALIGNMENT DESIGN/SITE SURVEY PLANS

FOR CURVE DATA INFORMATION.

4. RUMBLE STRIPS REMOVED DUE TO CONSTRUCTION

SHALL BE REPLACED IN KIND.

5. ALL EXISTING DRAINAGE PIPES AND STRUCTURES

WITHIN THE PROJECT LIMITS SHALL BE CLEANED

AS DIRECTED BY THE ENGINEER.

6. ALL MANHOLES(SANITARY SEWER), MANHOLES(WATER) AND

WATERGATES WITHIN THE PROJECT  LIMITS SHOWING MILLING

AND OVERLAY OR FULL DEPTH RECONSTRUCTION SHALL BE RESET

TO MEET FINAL GRADE.

7. ALL CATCH BASINS ACCEPTING FLOWS FROM PROJECT

AREA SHALL HAVE SEDIMENT CONTROL PROTECTION.

RESET MBR

03.046



CUT BIT. CONC. PAVT.

CUT BIT. CONC. PAVT.

REMOVE PCBC

SEDIMENTATION CONTROL SYSTEM

ANCHORAGE IN EARTH

CUT SLOPE

TIMBER NOISE BARRIER WALL 

TO REMAIN IN PLACE

CUT BIT. CONC. PAVT.

B. SABEAN

N. ROLFE

SEDIMENTATION CONTROL SYSTEM

CUT BIT. CONC. PAVT.

BCPC

BCPC

30’  - CONCRETE

PARK CURBIMNG

50’ - CONCRETE

PARK CURBING

MATCH EXISTING PAVEMENT

BITUMINOUS CONCRETE PARK CURBING (BCPC)

BEGIN BCPC STA. 517+33 LTSTA. 506+81 RT TO 513+84 RT

STA. 515+59 RT TO 520+14 RT

STA. 517+33 LT TO 520+42 LT

TIMBER NOISE BARRIER WALL TYPE 1

(WALL HEIGHT = 18’)

MBR (TYPE R-B 350)

MBR (TYPE R-B 350)
R-B 350 BRIDGE ATTACHMENT

JERSEY SHAPE PARAPET

R-B 350 BRIDGE ATTACHMENT

TRAILING END

END TIMBER NOISE WALL

(MATCH INTO EXIST. TIMBER NOISE BARRIER WALL)

MATCH EXISTING CURBING

03.047



03.048
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IMPROVEMENTS

DANBURY 34-313

HW_PLN-004_034_0308.dgn 6/6/2014

DRAWING NO.

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED. 06/11/2014

 

 

I-84 INTERCHANGES 5 & 6

 

AECOM Technical Services, Inc.

Noel M. Pagan, P.E. 03.049



STA.302+49 RT. TO STA.305+17 RT.

STA.300+00 RT. TO STA.310+99 RT.

STA.305+68 RT. TO STA.308+08 RT.

STA.309+19 RT. TO STA.311+00 RT.

STA.305+25 LT. TO STA.305+84 LT.

STA.306+13 LT. TO STA.309+33 LT.

STA.309+41 LT. TO STA.311+00 LT.

STA.305+58 RT. TO STA.305+68 RT.

STA.306+15 RT. TO STA.306+40 RT.

STA.306+65 RT. TO STA.306+91 RT.

STA.40+50 RT. TO STA.43+00 RT.

STA.41+25 LT. TO STA.41+70 LT.

STA.41+90 LT. TO STA.43+00 LT.

STA.308+08 RT. TO STA.101+20 RT.

STA.309+19 RT. TO STA.100+98 LT.

STA.101+20 RT. TO STA.102+50 RT.

STA.100+98 LT. TO STA.102+50 LT. LEGEND

SEDIMENTATION CONTROL SYSTEM

STEEPENED SLOPE PROTECTION

FULL DEPTH PAVEMENT

BORING LOCATION

REMOVE BITUMINOUS

CONCRETE PAVEMENT

MILL & OVERLAY

03.050



MATCH EXISTING PAVEMENT 

MATCH EXISTING PAVEMENT

MATCH EXISTING PAVEMENT

MATCH EXISTING PAVEMENT

GENERAL PLAN

PLN-006

ROUTE 37

CONCRETE CURBING

WALNUT STREET

HAYESTOWN AVENUE

PADANARAM AVENUE

OFF-RAMP STA.50+57 RT. TO STA.52+00 RT.

STA.60+00 LT. TO STA.61+88 LT.

STA.50+77 LT. TO STA.51+10 LT.

STA.51+10 LT. TO STA.61+22 RT.

STA.60+93 RT. TO STA.61+22 RT.

STA.313+41 RT. TO STA.60+93 RT.

STA.313+14 RT. TO STA.313+41 RT.

STA.313+14 RT. TO STA.50+77 LT.

BITUMINOUS CONCRETE PARK CURBING (BCPC)

SIDEWALK 
RAMP
(TYPE 1a)

LIMIT OF CONSTRUCTION

LIMIT OF CONSTRUCTION

LIMIT OF CONSTRUCTION

LIMIT OF CONSTRUCTION

CONCRETE PARK CURBING

STA.30+54 LT. TO STA.318+60 RT.HAYESTOWN AVENUE STA.311+00 RT. TO STA.312+78 RT.

STA.315+26 RT. TO STA.316+68 RT.

STA.317+06 RT. TO STA.317+58 RT.

STA.318+60 RT. TO STA.322+50 RT.

STA.311+00 LT. TO STA.311+67 LT.

STA.313+37 LT. TO STA.319+72 LT.

STA.320+29 LT. TO STA.322+50 LT.

STA.20+23 RT. TO STA.20+99 RT.

STA.20+46 LT. TO STA.20+70 LT.

STA.30+61 RT. TO STA.31+23 RT.

STA.30+54 LT. TO STA.31+23 LT.

STA.311+67 LT. TO STA.11+10 LT.

STA.11+10 RT. TO STA.313+37 LT.

STA.319+72 LT. TO STA.319+70 LT.

STA.319+80 LT. TO STA.320+29 LT.

SIDEWALK RAMP
(TYPE 4c)

27’ - REMOVE CLF

SIDEWALK RAMP (TYPE 1a)

SAVE TREE

APPROX. SLOPE LIMITS

RELOCATE SIGN
(BY OTHERS)

SIDEWALK RAMP
(TYPE 1a)

CUT BIT. CONC. PAVT.

SIDEWALK RAMP (TYPE 4f)

RELOCATE HYDRANT
(SEE SPECIFICATION
#1303196A)

RELOCATE HYDRANT
(SEE SPECIFICATION
#1303196A)

CUT BIT. CONC. PAVT.

SIDEWALK RAMP (TYPE 1)

LIMIT CONCRETE PARK CURBING

R-B END ANCHORAGE TYPE II

METAL BEAM RAIL
(TYPE RB-350)

LIMIT CONCRETE PARK CURBING

SIDEWALK RAMP
(TYPE 1)

R-B 350 BRIDGE ATTACHMENT
VERTICAL SHAPE PARAPET

5’ CONCRETE
SIDEWALK

CUT BIT. CONC. PAVT.

REMOVE MBR

RETAINING WALL 101

SIDEWALK RAMP
(TYPE 1)

BIT. CONC. DRIVEWAY

APPROX. SLOPE LIMITS

5’ CONCRETE
SIDEWALK

SIDEWALK 
RAMP (TYPE 4e)

CUT BIT. CONC. PAVT.

SIDEWALK 
RAMP (TYPE 4e)

BIT. CONC. DRIVEWAY

5’ CONC. SIDEWALK

CONC. DRIVEWAY RAMP

5’ CONCRETE SIDEWALK

CONCRETE DRIVEWAY RAMP

5’ CONCRETE SIDEWALK

SEE EMBANKMENT WALL (SITE NO. 1) DETAIL
(MDS-003)

SIDEWALK RAMP (TYPE 4f)

CONCRETE DRIVEWAY RAMP

CUT BIT. CONC. PAVT.

112’ REMOVE
CLF

SIDEWALK
RAMP

(TYPE 4f)

93’ - 5’ CHAIN
LINK FENCE

SIDEWALK 
RAMP
(TYPE 4c)

SIDEWALK 
RAMP
(TYPE 4e) CUT BIT. CONC. PAVT.

5’ CONCRETE 
SIDEWALK

CONCRETE CURBING

CONC. DRIVEWAY RAMP

SIDEWALK RAMP (TYPE 1a)

CONC. DRIVEWAY RAMP

CONC. DRIVEWAY RAMP

CONC. DRIVEWAY RAMP

STEEL BOLLARD (TYP)
(SEE MDS-006)

75’ - 5’ CHAIN
LINK FENCE

100’ -
REMOVE
CLF

03.051
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I-84 INTERCHANGES 5 & 6

 

AECOM Technical Services, Inc.

Noel M. Pagan, P.E.

CUT BIT. CONC. PAVT.

CUT BIT. CONC. PAVT.

03.052



STA.651+99 LT. TO STA.653+98 LT.

STA.611+75 RT. TO STA.613+00 RT.

STA.62+00 RT. TO STA.65+38 RT.

STA.62+00 LT. TO STA.70+53 LT.

I-84 WESTBOUND

I-84 EASTBOUND

OFF-RAMP

BITUMINOUS CONCRETE PARK CURBING (BCPC)

03.053
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IMPROVEMENTS

DANBURY 34-313

HW_PLN-009_034_0313.dgn 6/6/2014

DRAWING NO.

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED. 06/11/2014

N. ROLFE

B. SABEAN/P. ARZENO 

 

I-84 INTERCHANGES 5 & 6

 

AECOM Technical Services, Inc.

Noel M. Pagan, P.E.

SEE STRUCTURE SHEETS

MATCH EXISTING PAVEMENT

BCPC

SCS (TYP)

GENERAL PLAN

PLN-009

STA.613+00 RT. TO STA.615+24 RT.

STA.616+99 RT. TO STA.620+83 RT.

I-84 WESTBOUND

APPROX. 
SLOPE LIMITS

264’ MBR (TYPE R-B 350)

BITUMINOUS CONCRETE PARK CURBING (BCPC)

STEEPENED
SLOPE PROTECTION

STEEPENED
SLOPE PROTECTION

65’ RESET

CLF

R-B 350 BRIDGE ATTACHMENT

- TRAILING END

58’ - RESET CLF

14’ - REMOVE CLF

14’ - REMOVE CLF

135’ - RESET CLF

CUT BIT. CONC. PAVT.

75’ RESET MBR

250’ REMOVE MBR

350’ REMOVE MBR

LIMIT OF CONSTRUCTION

BL  STA. 661+34.59

BRIDGE OVERLAY

PAVEMENT TRANSITION (TYP)

(SEE MDS-002)

LIMIT OF CONSTRUCTION

BL  STA. 120+80.37

204’ MBR (TYPE R-B 350)
(WITH PAVEMENT FOR RAILING)

R-B 350 BRIDGE ATTACHMENT

- JERSEY SHAPED PARAPET

(WITH PAVEMENT FOR RAILING)

835’ RUMBLE STRIPS (AUTOMATED)

LIMIT OF WETLAND

100 YR FEMA
FLOOD ELEV. 389.8

ANCHORAGE IN
EARTH CUT SLOPE

03.054



PLN-010

CUT BIT. CONC. PAVT

CONCRETE CURBING

SECOND AVE. STA.43+00 RT. TO STA.43+20 RT.

STA.43+00 LT. TO STA.43+23 LT.

STA.43+50 RT. TO STA.44+70 RT.

STA.44+90 RT. TO STA.45+78 RT.

STA.43+48 LT. TO STA.44+83 LT.

STA.44+90 LT. TO STA.45+90 LT.

STA.46+00 LT. TO STA.46+75 LT.

STA.47+00 LT. TO STA.47+10 LT.

GENERAL PLAN

100 YR FLOOD

ELEV=389.7

OUTLET WALL 103

LIMIT OF CONSTRUCTION

BL STA. 48+55.00

LIMIT OF

STATE WETLAND

LIMIT OF

FEDERAL WETLAND

LIMIT OF

FEDERAL WETLAND

LIMIT OF

STATE WETLAND

BIT. CONC. CRIVEWAY

CONC. CURBING

SIDEWALK RAMP (TYPE 4a)

CONC. SIDEWALK

(MATCH EXISTING WIDTH)

BIT. CONC. DRIVEWAY

CONC. CURBING

BIT. CONC. DRIVEAY

CONC. SIDEWALK

(MATCH EXIST. WIDTH)

SIDEWALK RAMP

(TYPE 6)

PROTECT INLET EXIST.

CURB PIECE IN PLACE

CUT BIT. CONC.

SIDEWALK RAMP

(TYPE 4a)

CONC. CURBING

CONC. DRIVEWAY RAMP

SIDEWALK RAMP

(TYPE 1a)

PROTECT EXIST. SIDEWALK, CURB

& DRIVEWAY IN PLACE

CONC. DRIVEWAY

RAMP

LIMIT OF CONSTRUCTION

BL STA. 48+55.00

03.055
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IMPROVEMENTS

34-313

PRO-001_HW_PRO-INT5 01.dgn 6/10/2014

PRO-

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED.

B. SABEAN

N. ROLFE

 

 

I-84 INTERCHANGES 5 & 6

AECOM Technical Services, Inc.

Noel M. Pagan, P.E. 06/11/2014

MATCH EXISTING GRADE

LB

I-84 EASTBOUND OFF RAMP

001

12" SUBBASE 12" SUBBASE

LIMIT OF CONSTRUCTION

} STATION 503+30

    STATION 505+44

BEGINING F.A.P. NO. 0841 (095)

BEGINING OF STATE PROJECT NO. 34-313

PROPOSED CB TYPE "C"

PROPOSED CB TYPE "C"

CONVERT CB TO MH
EXIST. CB TYPE "C"

PROPOSED CB TYPE "C"

EXIST. CB TYPE "C"

EXIST. CB TYPE "C"

DANBURY

PROFILE - EXIT 5

430.00

440.00

450.00

460.00

470.00

480.00

490.00

500.00

505.00

430.00

440.00

450.00

460.00

470.00

480.00

490.00

500.00

505.00

500+00 501+00 502+00 503+00 504+00 505+00 506+00 507+00 508+00 509+00 510+00 511+00 512+00 513+00

03.056
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IMPROVEMENTS

34-313

PRO-002_HW_PRO-INT5 02.dgn 6/10/2014

PRO-

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED.

B. SABEAN

N. ROLFE

 

 

I-84 INTERCHANGES 5 & 6

AECOM Technical Services, Inc.

Noel M. Pagan, P.E. 06/11/2014

12" SUBBASE

002

EXIST. CB TYPE "C"

EXIST. CB TYPE "C"

EXIST. CB TYPE "C"

LIMIT OF CONSTRUCTION

PROPOSED CB TYPE "C"

PROPOSED CB 

TYPE "C"

PROPOSED CB TYPE "C"

EXIST. CB TYPE "C"

EXIST. CB TYPE "C"

MATCH 

EXISTING GRADE

} STATION 520+58

DANBURY

PROFILE - EXIT 5

I-84 EASTBOUND OFF RAMP

410.00

420.00

430.00

440.00

450.00

460.00

470.00

480.00

485.00

410.00

420.00

430.00

440.00

450.00

460.00

470.00

480.00

485.00

513+00 514+00 515+00 516+00 517+00 518+00 519+00 520+00 521+00

LVC =210.00’

SSD =282.02’

K =53.60

LVC =50.00’

SSD =386.47’
K =27.20

03.057
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IMPROVEMENTS

34-313

PRO-003_HW_PRO-INT5 03.dgn 6/10/2014

PRO-

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED.

B. SABEAN

N. ROLFE

 

 

I-84 INTERCHANGES 5 & 6

AECOM Technical Services, Inc.

Noel M. Pagan, P.E. 06/11/2014

380.00

390.00

400.00

410.00

420.00

430.00

440.00

450.00

455.00

380.00

390.00

400.00

410.00

420.00

430.00

440.00

450.00

455.00

555+00 556+00 557+00 558+00 559+00 560+00 561+00 562+00 563+00 564+00 565+00 566+00 567+00 568+00

LVC = 425.00’
SSD = 687.70’

K = 143.90

} STA. 561+65.00

BEGINING F.A.P. NO. 0841 (095)
BEGINING OF STATE PROJECT NO. 34-313

12" SUBBASE

EXIST. CB TYPE "C"

EXIST. CB TYPE "C"

EXIST. CB TYPE "C"

EXIST. CB TYPE "C"

EXIST. CB TYPE "C"

PROPOSED CB TYPE "C"

} STA. 557+05.00

LIMIT OF CONSTRUCTION

LIMIT OF CONSTRUCTION

MATCH EXISTING GRADE

PROPOSED CB TYPE "C"

PROPOSED CB TYPE "C"

} STA. 568+00.00

003

DANBURY

PROFILE - EXIT 5

I-84 WESTBOUND OFF RAMP 03.058
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IMPROVEMENTS

DANBURY 34-313

PRO-004_HW_PRO-Route37 01.dgn 6/10/2014

PRO-

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED.

B. SABEAN

N. ROLFE

 

 

I-84 INTERCHANGES 5 & 6

AECOM Technical Services, Inc.

Noel M. Pagan, P.E. 06/11/2014

380

390

400

410

420

430

440

301+00 302+00 303+00 304+00 305+00 306+00 307+00 308+00 309+00 310+00 311+00 312+00 313+00

380

390

400

410

420

430

440

TYPE "C" CB

STORM MH

STORM MH

36" RCP

36" RCP

18" RCP

30" RCP

TYPE "C" CB

DOUBLE GRATE

TYPE II

21" RCP

400

21" RCP

TYPE "C" CB
DOUBLE GRATE
TYPE II

TYPE "C" CB

12" RCP

ROUTE 37 LEFT

PRO-004

{ PROFILE

LIMIT OF CONSTRUCTION

} STA. 302+00.00

TYPE "C" CB

30" RCP

36" RCP

PROFILE

ROUTE 37

30" RCP

TYPE "C" CB

TYPE "C" CB

TWIN 14"X23"ERCP

24" RCP

TYPE "C" CB

DBL TYPE II

STORM MH 6’ DIA.

STORM MH 5’ DIA.

CONVERT CB 

TO MH

PROPOSED OVERLAY

EXISTING GRADE

PROPOSED OVERLAY

EXISTING GRADE

03.059
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IMPROVEMENTS

DANBURY 34-313

PRO-005_HW_PRO-Route37 02.dgn 6/10/2014

PRO-

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED.

B. SABEAN

N. ROLFE

 

 

I-84 INTERCHANGES 5 & 6

AECOM Technical Services, Inc.

Noel M. Pagan, P.E. 06/11/2014

440
440440

430

420

410

400

390

380

313+00 314+00 315+00 316+00 317+00 318+00 319+00 320+00 321+00 322+00
323+00 324+00 325+00 326+00

390

400

410

420

430

440

TYPE "C" CB

TYPE "C" CB

TYPE "C" CB

TYPE "C" CB

TYPE "C" CB TYPE "C" CB

TYPE "C" CB

24" RCP

18" RCP

18" RCP
18" RCP

STORM MH

TYPE "C" CB

TYPE "C" CB

DOUBLE GRATE

TYPE II

STORM MH

TYPE "C" CB

TYPE "C" CB

15" RCP

15" RCP

TYPE "C" CB

RESET CB

STORM MH

30" RCP

TYPE

"C" CB

410

24" RCP

TYPE "C" CB

24" RCP

TYPE "C" CB

DOUBLE GRATE

TYPE II

TYPE "C" CB

24" RCP

TYPE "C" CB

24" RCP

18" RCP

TYPE "C" CB

15" RCP

15" RCP

RESET CB

410

400

TYPE

"C" CB

C PROFILEL

C PROFILEL

ROUTE 37
RIGHT

ROUTE 37
RIGHT

PRO-005

24" RCP

18" RCP

PROFILE

ROUTE 37

TYPE "C" CB

"OFFSET" CB OVER 10’ DEEP

TYPE "C" CB

DOUBLE GRATE

TYPE II TOP

30" RCP

TYPE "C" CB

OVER 10’ DEEP

TYPE "C" CB

OVER 10’ DEEP

12"RCP

CONVERT 

CB TO MH

TYPE "C" CB

15" RCP

24" RCP

K =26.93

SSD =161.73’

LVC =150.00’

LVC =100.00’
SSD =142.59’

K =13.93

PROPOSED OVERLAY

K =13.93

SSD =142.59’

LVC =100.00’

EXISTING 
GRADE

SSD =20760.43

LVC =400.00

K =225.13

03.060
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IMPROVEMENTS

DANBURY 34-313

PRO-006_HW_PRO-Route37 03.dgn 6/10/2014

PRO-

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED.

B. SABEAN

N. ROLFE

 

 

I-84 INTERCHANGES 5 & 6

AECOM Technical Services, Inc.

Noel M. Pagan, P.E. 06/11/2014

PROPOSED OVERLAY

EXISTING ROUTE 37

EXIST. BRIDGE #00957

SSD =20760.43

LVC =400.00

K =225.13

440

430

420

410

400

390

326+00 327+00 328+00 329+00 330+00 331+00 332+00 333+00 334+00

TYPE "C" CB

TYPE "C" CB
DOUBLE GRATE
TYPE II

TYPE "C" CB

15" RCP

TYPE "C" CB

TYPE "C" CB

12" RCP

15" RCP

PRO-006

PROFILE

ROUTE 37 03.061
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IMPROVEMENTS

DANBURY 34-313

PRO-007_HW_PRO-EB ON 01.dgn 6/10/2014

PRO-

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED.

B. SABEAN

N. ROLFE

 

 

I-84 INTERCHANGES 5 & 6

AECOM Technical Services, Inc.

Noel M. Pagan, P.E. 06/11/2014

EXISTING GROUND

EXIST. 15" RCP

EXIST. CB TYPE "C"

EXIST. CB TYPE "C"

EXIST. CB TYPE "C-L"

EXIST. CB TYPE "C"

EXIST. CB TYPE "C"

EXIST. DOUBLE CB

EXIST. 18" RCP

EXIST. 24" CMP

K =87.48

SSD =399.91’

LVC =350.00’

LVC =200.00’

SSD =224.84’

K =37.57 K =363.83

SSD =1308.96’

LVC =200.00’

PROPOSED GRADE

PROPOSED GRADE

K =9.41

SSD =84.57’

LVC =60.00’

I-84 EASTBOUND ON RAMP

PROFILE

100+00 101+00 102+00

380

390

103+00 104+00 105+00 106+00 107+00 108+00 109+00 110+00 111+00 112+00 113+00

380

390

400

410

420

430

440

450450

440

430

420

410

400

PRO-007

EASTBOUND ON RAMP } STA. 100+00.00

} ROUTE 37   STA. 308+84.70

PROFILE - EXIT 6

I-84 EASTBOUND ON RAMP 03.062
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IMPROVEMENTS

DANBURY 34-313

PRO-008_HW_PRO-EB ON 02.dgn 6/10/2014

PRO-

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED.

B. SABEAN

N. ROLFE

 

 

I-84 INTERCHANGES 5 & 6

AECOM Technical Services, Inc.

Noel M. Pagan, P.E. 06/11/2014

EXISTING
TAMARACK AVENUE

EXISTING GROUND

EXISTING GROUND

EXISTING
BRIDGE NO.1190

EXIST. CB TYPE "C"

EXIST. 18" RCP

EXIST. CULVERT

EXIST. CB TYPE "C"

EXIST. CB TYPE "C"

EXIST. 18" CMP

EXIST. 36" CMP

EXIST. 36" RCP

EXIST. 24" CMP

PROPOSED GRADE

LVC =350.00’

SSD =399.91’

K =87.48

I-84 EASTBOUND ON RAMP

PROFILE

113+00 114+00 115+00 116+00 117+00 118+00 119+00 120+00 121+00 122+00

123+00 124+00
380

390

400

410

420

430

440

450450

440

430

420

410

400

390

380

PRO-008

LIMIT OF CONSTRUCTION

} STA. 120+80.37

TYPE "C" CB

TYPE "C" CB

36" RCP

PROFILE - EXIT 6

I-84 EASTBOUND ON RAMP 03.063



390

400

410

420

430

60+00 61+00 62+00 63+00 64+00 65+00 66+00 67+00 68+00 69+00 70+00 71+00

400

410

420

390

50+00 51+00 52+00 53+00

I-84  WB  OFF  RAMP  LEFT  LANE  PROFILE

TYPE "C" CB

TYPE "C" CB

STORM MH

15" RCP

PRO-009

12" SUBBASE 12" SUBBASE

PROFILE - EXIT 6

I-84 WESTBOUND OFF RAMPAPPROVED BY: DATE:

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT
DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:

SHEET NO.REVISION DESCRIPTIONDATEREV.
ENGINEER:  

HORIZ. SCALE IN FEET

VERT. SCALE IN FEET

0 4 8

0 40 80

Border Version: 6/1/05
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DANBURY 34-313

PRO-009_HW_PRO-WB OFF 01.dgn 6/10/2014

PRO-

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED.

B. SABEAN

N. ROLFE

 

 

I-84 INTERCHANGES 5 & 6

AECOM Technical Services, Inc.

Noel M. Pagan, P.E. 06/11/2014

K =27.65

SSD =164.15’

LVC =165.00’

EXISTING GRADE

PROPOSED GRADE

EXIST. CB 

TYPE "C-L"

EXIST. CB TYPE "C"

EXIST. 12" RCP

EXIST. CB TYPE "C"

EXIST. 15" RCP

EXIST. CB 
TYPE "C-L"

EXIST. 15" RCP

LVC =175.00’

SSD =161.09’

K =26.92

LVC =270.00’

SSD =240.20’

K =43.41

LVC =180.00’

K =209.60

PROPOSED OVERLAY

EXISTING GRADE

EXISTING GRADE

PROPOSED GRADE

03.064
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IMPROVEMENTS

DANBURY 34-313

PRO-010_HW_PRO-SECOND AVE 01.dgn 6/10/2014

PRO-

THE INFORMATION, INCLUDING ESTIMATED 

QUANTITIES OF WORK, SHOWN ON THESE 

SHEETS IS BASED ON LIMITED INVESTIGATIONS 

BY THE STATE AND IS IN NO WAY WARRANTED 

TO INDICATE THE CONDITIONS OF ACTUAL 

QUANTITIES OF WORK WHICH WILL BE 

REQUIRED.

B. SABEAN

N. ROLFE

 

 

I-84 INTERCHANGES 5 & 6

AECOM Technical Services, Inc.

Noel M. Pagan, P.E. 06/11/2014

SECOND AVE. RT.

400

45+00 46+00

SECOND AVE. RT.

400

41+00 42+00

OFFSET CB 41+47
OFFSET 12’ RT

CL PROFILE

TYPE C CB 40+30
OFFSET 36’ LT.

OFFSET CB 41+47
OFFSET 12’ LT.

TYPE C CB 43+25
OFFSET 23’ LT.

TYPE C CB 43+47
OFFSET 23’ LT.

5’ DIA. MH 43+51
OFFSET 9’ LT.

OFFSET CB 45+48
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19"X21" SNET DUCT
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30" DIP WATER
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INV=399.46

INV=398.40

INV=398.40

MH - 5’ DIA

STA. 312+37

TF=404.6

INV=397.44

INV=396.44

TYPE "C" CB DBLE 

GRATE - TYPE II

STA. 312+53 (I-7)

TF=404.06

INV=398.79

INV=398.79
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SEE MISC. DETAIL

XSC-033

TYPE "C" CB

STA. 314+02

TF=404.70

INV=398.50

INV=398.50

TYPE "C" CB

STA. 314+50

TF=405.20

INV=399.24

INV=398.74

TYPE "C" CB

STA. 314+68

TF=404.70

INV=399.80

INV=399.80

T-9

20"x24" DUCT BANK

STA. 314+58
G-5

4" GAS

W-5

8" WATER

STA. 314+79

TYPE "C" CB

STA. 313+70 (I-10)

TF=404.94

INV=400.73

INV=400.19

INV=400.19
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e
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G-4

1" GAS

STA. 314+79

TYPE "C" CB DBLE 

GRATE - TYPE II

STA. 313+60

TF=403.94

INV=398.20

INV=398.20
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TYPE "C" CB

STA. 315+00

TF=404.70

INV=400.10

INV=400.10

XSC-034

TYPE "C" CB

STA. 315+25

TF=405.40

INV=400.26

INV=400.26

T-9

20"X24" SNET DUCT

STA 314+58

 

G-5

4" GAS

STA 314+93

G-4

1" GAS

STA 314+79

W-5

8" WATER

STA 314+79

TYPE "C" CB

STA. 314+90 (I-29)

TF=405.52

INV=401.27

INV=400.77

03.099
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XSC-035

TYPE "C" CB

STA. 316+57

TF=406.09

INV=400.90

T-10

21"x13" DUCT BANK

STA 316+15

’OFFSET’ CB

TYPE "C" CB TOP

STA. 316+00 (I-27)

TF=406.08

INV=401.85

INV=401.85

03.100
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XSC-036

W-6

8" WATER

STA 317+46

’OFFSET’ CB

TYPE "C" CB TOP

STA. 316+97 (I-28)

TF=406.46

INV=402.80

INV=402.55

’OFFSET’ CB

TYPE "C" CB TOP

STA. 317+70 (I-40)

TF=406.98

INV=403.00
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XSC-037

PLUG PIPE

CONVERT CB TO MH

STA. 318+53

TF=407.97

INV 404.36

TYPE "C" CB

STA. 318+58

TF=407.77

INV 404.26

INV 403.76

BOT 401.76

CLASS V PIPE CLASS V PIPE

REMOVE CB

T-11

7"X11" SNET DUCT

STA 318+58

 
W-7

24" WATER

STA 318+55

 

W-9

36" WATER

STA 318+68

 

T-13

12"X12" SNET DUCT

STA 319+16

 

T-12

24"x36" DUCT BANK

STA 318+65

W-8

3" STEEL CONDUIT 

(unknown source)

STA 318+56

 

’OFFSET’ CB

TYPE "C" CB TOP

STA. 318+56

TF=408.70

INV 404.74

BOT 402.74

TYPE "C" CB DBLE 

GRATE - TYPE II

STA. 319+31

TF=412.55

INV 405.67

INV 405.42

03.102
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CONVERT CB TO MH

ROUTE 37

XSC-038

TYPE "C" CB

STA. 320+34

TF=413.94

INV 409.58

BOT 408.30

18" RCP INV 407.12 (exist)

24" RCP INV 402.88

30" RCP INV 402.55

15" RCP INV 409.50

S-1

6" PVC SEWER LAT

STA 319+72

W-10

8" WATER

STA 319+72
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320+23  skewed

90 80100

420

++

425

110

420

425

’OFFSET’ CB

TYPE "C" CB DBLE GRATE - TYPE II TOP

STA. 319+58

TF= 413.86

INV 406.21

INV 405.93

BOT 403.93

TYPE "C" CB

OVER 10’ DEEP

STA. 319+52

TF=426.60

INV 411.50

BOT 409.50

TYPE "C" CB

OVER 10’ DEEP

STA. 319+65

TF=426.60

INV 411.60

BOT 409.60

TYPE "C" CB

OVER 10’ DEEP

STA. 319+76

TF=416.48

INV 407.43

BOT 405.43

TYPE "C" CB

OVER 10’ DEEP

STA. 319+52.6

TF= 426.60

INV 413.6

INV 413.6

BOT 411.6

TYPE "C" CB

OVER 10’ DEEP

STA. 319+76

TF= 416.48

INV 411.43

INV 406.57

BOT 404.57

RESET CB

TYPE "C" CB TOP

STA. 320+32

TF=414.93

03.103
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